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NOTICE INVITING e-TENDER FOR SELECTION OF 

PROJECT ARCHITECT WITH SUPERVISION  
(THROUGH ONLINE BIDDING ONLY) 

 
NIT NO.:- CBI/RO(AMBIKAPUR)/BSD/2026-27/06/39     25.06.2026 
 
 

Name of the Applicant: M/s ……………………………………………………….. 
 
 
           Name of the work: Consultancy Work for the Construction of Rural Self Employment    
                                               Training Institute (R-SETI) at Balrampur, Chhattisgarh   

 
Bidding Document No. CBI/BSD/AMBK/2026-27/ 
 
Last date of submission: 22.07.2026 up to 3:00 PM 

 

Date of opening of Technical Bid: 3:30 PM of 22.07.2026 or subsequent date under advice                       to 
the tenderers. 

 
Date of opening of Price bid: Technically qualified bidder will be notified in advance. 

 
 

Tender to be submitted only through ONILINE MODE  

Contact Details of Independent External Monitor (IEM) 
1. Shri Anant Kumar 

Mail Id: anant_in@yahoo.com  
2. Shri Nirmal Anand Joseph Deva 

           Mail Id: meghanandeva2022@gmail.com 
 
 
 
 
 
 
 

Business Support Department, Central Bank of India, 
Regional Office, Ambikapur 

e-mail: gadambiro@centralbank.bank.in 
 www.centralbank.bank.in 
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ZO/BSD/AMBI/2026-27/                                                                                  Date: 25.06.2026 

 

NOTICE INVITING TENDER 
 

Central Bank of India, a body corporate constituted in India under the Banking Companies 
(Requisition and Transfer of Undertaking) Act 1970 having its Head Office at Chandra 
Mukhi, Nariman Point, Mumbai - 400021 hereinafter called "Bank" invites sealed tenders 
from eligible bidders for work as briefly outlined below. For complete description of the 
requirement, please refer to the tender document. 

 

 
S. No 

 
Description 

Estimated 
Project Cost 

Deadline for 
Tender 

Submission 

Schedule for Tender 
Opening 

(only Technical Bid) 

1 

Project Consultancy 
work for Construction 
of Rural Self 
Employment Training 
Institute         (R-SETI) 
at Balrampur, 
Chhattisgarh 

₹ 2.00 Crores 
(Including 

GST) 

22.07.2026 up to 
3:00 PM 

22/07/2026 at 3:30 PM 
or 
subsequent date under 
advice to the tenderers 

 
Tendering shall be conducted in accordance with Open Tender procedures of the Bank. 
Prospective bidders must take note of the qualification requirements as specified in the tender 
documents. Bidders must submit tender fees (as applicable) specified in the tender document. 

 
A complete set of tender documents may be obtained from below link: 

http://www.centralbankofindia.co.in/en/active-tender 

AND / OR on 

https://centralbank.abcprocure.com/EPROC/ 

Bids are to be submitted only through ONLINE MODE as per the details mentioned in 
the bid document. Physical / hard copy bids shall be rejected and shall not be 
considered for further tender process. 

Tender Fees (non-refundable): ₹ 2000/- (Rupees Two Thousand Only) in the form of DD in 
favor of Central Bank of India payable at Ambikapur to be submitted at BSD, Central Bank of 
India, Regional Office, Ambikapur super scribed “Project Consultancy work for Construction 
of Rural Self Employment Training Institute (R-SETI) at Balrampur, Chhattisgarh” 
(Exemption: Submission of valid Micro and Small Enterprises (MSEs) certificate as defined 
in MSE Procurement Policy issued by Department of Micro, Small and Medium Enterprises 
(MSME) or are registered with the Central Purchase Organization or the concerned Ministry 
or Department). 
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Earnest Money Deposit (EMD)-: A fixed sum of refundable ₹20,000/- (Rupees Twenty 
Thousand only). (For Micro and Small Enterprise entities registered under MSME Exemption 
of EMD shall be as per Government rules). Relevant certificate in this regard should be 
submitted. EMD to be submitted in the form of Bank Draft or Unconditional Bank Guarantee, 
from a scheduled Bank, valid for 30 days after expiry of tender validity. EMD of 
unsuccessful bidders shall be returned after decision of qualifying bidders as per technical bid 
& EMD of unsuccessful bidders shall be returned after opening of financial bid.  

Tender fees & EMD are to be submitted at above address before the last date of Online Tender 

bid submission. Scanned copy of the same must be uploaded with the bid document. Any 
tender not accompanied with the specified tender fee unless otherwise exempted shall be 
rejected. 

 

Type of Bid: Two Bid System 
 

i. “Technical Bid” - The technical information has to be prepared very carefully as 
indicated in the tender document since it will be the basis for the pre- qualification of 
bidders. Only relevant and to the point information/document should be furnished. 
Failure to provide any required information / document, may lead to rejection of the 
offer. The Bidders must read the tender document very carefully before signing on it. 
Technical formats and all other Annexures and relevant supporting documents 
including tender document duly signed and stamped on each page as token of 
acceptance of the terms & conditions should be uploaded and provided. 

ii. “Financial / Price Bid” – to be submitted / uploaded / filled online by the authorized 
representative as token of acceptance of the terms & conditions. The consultancy fee 
as given in the schedule has to be quoted in figures and words inclusive of all but 
excluding GST in the financial / price bid.  

iii. All pages of bid including terms and conditions of tender document should be signed 
with stamp serially numbered by authorized person only. 

 

iv. Firms confirming to eligibility criteria mentioned in this tender document shall apply 
for the tender. Any question/doubts related to tender document may be clarified with 
Bank over phone on 8638743030 from 10am to 5pm (Mr. RAVIRAJ, Civil Engineer, 
BSD, Zonal Office Raipur). The bids shall not include any conditions whatsoever. 
Only unconditional tenders will be accepted. Any conditional tender will be liable for 
rejection. Any bidder desirous of imposing any condition having financial implication 
should read the tender appropriately and should not put any condition in the tender. 

v. The Defect Liability Period of the said work shall be for 1 year from the date of work 
completion and handing over of site by contractor duly accepted by Bank. 

vi. Validity of the Tender shall be 120 days after the deadline for submission of bids 
prescribed by Bank. If the tenderer chooses to withdraw their offer during the validity 
period or makes modifications in their original offer, their offer shall be summarily 
disqualified without notice and no correspondence shall be entertained in this regard. 

 

vii. The Employer does not bind himself to accept the lowest or any tender and reserves 
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the right to accept or reject any or all tenders, either in whole or in part, without 
assigning any reason for doing so. 

 

viii. Any addendum/corrigendum thus issued shall be part of the Tender Document, 
information related to Pre-bid conference and any such other matter shall also be 
posted only on the Bank’s website. Therefore applicants are requested to frequently 
visit the Bank’s website regarding modifications / corrigendum issued. 
 

For any further information on the tender the bidder may contact , Bus ines s  Suppor t  
Depar tment ,  Central Bank of India, Regional Office, Dhanjal Complex, Ring Road, Near 
Govt. Polytechnic, Nemnakala , Ambikapur , Surguja Chhattisgarh- 497001. 
 

 
 
 
Regional Head 
Central Bank of India 
Regional Office,  
Ambikapur 
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Prequalification & Selection of Architect / consultants 
 

1. Introduction 
 
Central Bank of India was established as the first fully Swadeshi bank by Sir Sorabhji 
Pochkhanawala in 1911 and was nationalized in the year 1969 by an act of Parliament. The 
bank is a leading public sector undertaking listed in BSE / NSE. More information is available 
on our website www.centralbank.bank.in. 
 

2. Objective 
 

The Bank is in the process of initiating for Construction of Rural Self Employment Training Institute         
(R-SETI) at Balrampur, Chhattisgarh on a plot on approximately 0.5 acre land at Balrampur, 
Chhattisgarh. The building should be a G+1 Structure with a total built up Area of not more than 8000 sq. 
ft. (Eight Thousand Square Feet) with an estimated cost of 2.0 crores. 
 
The building shall comprise of following facilities on each of the Floors: 

 
Ground Floor: 
a) Reception Desk 
b) Principal’s Cabin 
c) Director’s Cabin 
d) Counsellor’s Cabin 
e) Staff Office 
f) Office Toilet 
g) Two Class Rooms accommodating around 30 Trainees each 
h) Toilet for Girls’ 
i) Toilet for Boys’ 
j) Physically Handicapped Toilet 
k) Computer Lab for 25 to 30 people 
l) Library for 15 to 20 people 
m) Dining hall for around 25 people at a time with Kitchen, Washing Area and Pantry 
n) Staff Rest room with Toilet and Pantry 
 
First Floor: 
a) Girls’ Dormitory for 20 (10x2, Bunk Bed) with attached Toilet and Bathing Area 
b) Boys’ Dormitory for 20 (10x2, Bunk Bed) with attached Toilet and Bathing Area 
c) Guest Room with attached Toilet 
d) Two Staff Residence with Bedroom, Toilet and Kitchen 
e) Director’s Residence comprising of Drawing cum Dining Hall, Two Bedrooms, Kitchen and 

Bathroom. 
 
 

 
SCOPE OF WORK: Regional Office - AMBIKAPUR intends to avail comprehensive preparation of 
Survey Plan of the Site/testing of the bearing Capacity, Contour plan showing the NSL of Site /layout 
Plan/ Architectural Drawings as per requirement of Development Authorities in accordance with 
guidelines and space standards for barrier free built Environment for Disabled and Elderly persons and 
guidelines for internal Electrical Services/ Internal Public Health Services (Plumbing), Toilet details, stair 
case details, joinery details, drawings for shutters etc. / layout plan including Designing & Planning of 
sewerage system (including disposal work), drainage, water supply system, structural design including 
foundation design duly vetted from any Government Engineering College or NITs, Preparation of 
detailed estimates for completion of work to the entire satisfaction of Officer-in-Charge. The Consulting 
Firm shall be responsible for the following scope of work:- 
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a) Preliminary Planning Stage: Preparation of the concept drawings & detail drawings to be evolved 

as per provisions / rules applicable to the area of all buildings, guidelines and space standards for 
barrier free built Environment. 

 
b) Drawings For Estimates: Prepare drawings, including structural designing of all works mentioned 

above in consultation with the Officer-in-Charge and also obtain approval for all subsequent 
changes / deviations and to make available all documents pertaining to the same to the Officer-in-
charge. The structural drawings should be got proof checked and approved from any Government 
/Autonomous Engineering Institute / Research Institute. 
 

c) Detailed Estimate And Tendering: Prepare and supply DNIT along with detailed of calculations 
for all items of work together with detailed specification and detailed architectural drawings, 
foundation drawings. Detailed estimate on standard schedules and tender documents sufficient to 
enable the Officer-in-charge to invite tenders for each sub-head/ packages. 
 

d) Directing and coordinating all Architectural, structural Engineering and surveying work and 
prepare (with help of Officers, surveyor and other Consulting Firms, as necessary) complete 
working details, schedules, specifications and bill of quantities to describe the whole project 
adequately for the purposes of taking approval from the authorities and for placing the main and 
other subsidiary contracts 
 

e) Working Drawing Stage: Preparation of detailed drawings of Architectural, Structural, Electrical, 
Landscaping Services etc. and all the services mentioned under the Head INTENT including 
drawings showing details of all utility services internal & external details of specification of all 
special items of work that may be involved and preparation of model of the project. 
 

f) Construction Stage: Supply all Architectural, Structural and Services working drawings, 
specification and details which may be required for proper execution of the work. Prepare and 
obtaining approval from the Officer-in-charge for any material deviation in design of cost of the 
working drawings schedule and specifications for the approval scheme of approved cost of the 
work. 
 

g) On Completion: Prepare completion drawings including elevations and section and structural 
details indicating details of building and all services of built and supply four (4) sets of 
completion drawings to Officer-in-charge including one soft copy. These are in addition to 
drawings details mentioned in above clauses. 

 
 
 
NUMBER OF DRAWING SETS AND DOCUMENTS TO BE SUPPLIED 

 
Consulting Firm shall submit to the Officer-in-charge the following: 

 

1 

Supplying of Design/ Drawings for Architectural/ Civil/ structural 
design / electrical / plumbing / sewerage, drainage, water supply/ 
rain water harvesting system etc 
 

Four (4) sets for each 
services for the project 

2 Supply of detailed estimate of each service as mentioned at 1 above. 
Three (3) sets of each 
work of the project 

3 
Supply of DNIT/ Tender Documents of each service as mentioned at 
1 above. 

Three (3) sets of each 
work of the projects 
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4 Completion drawings of all services Four (4) sets 

5 Back up of all the documents mention from (1) to (3) above 1 pendrive 

 
 

ACTIVITY TIME FRAME 
 

 Activity Time Frame Remarks 

1 Pre construction activities   
a Preliminary design 15 days  

b Final design 10 days 

Final design to be 
Submitted after approval 
of Preliminary design by 
the Officer-in-charge. 

c 
Preparation of drawings for detailed estimate 
 

15 days 
 

d 
Tender document with “DNIT” and detailed estimate and 
draft tender document for calling of tenders. 

20 days 
 

 

2 During construction 
 

 
 

a Preparation of working drawings as and when required 
1 week in 
advance 

 

b 
Supply of working drawing good for each activity for 
construction during progress of work 

1 week in 
advance 

 

 
3. General Guidelines 

 
3.1 Architect/architectural firms / consultant shall apply for prequalification in prescribed format, 

which can be down loaded from the web site. 
http://www.centralbank.bank.in/en/active-tender  
AND / OR  
https://centralbank.abcprocure.com/EPROC/ 

 
3.2 Architect/ architectural firms / consultants shall also authorize the Bank to approach his 

Employers, Clients, Corporations, Organization, etc. to verify architect / consultant’s general 
reputation / competence.  

3.3 Application form shall be uploaded/ submitted through online mode (through portal 
https://centralbank.abcprocure.com/EPROC/  ) only as per the guidelines mentioned in the bid. 
 

3.4 The application shall be submitted strictly in the format as mentioned along with the supporting 
documents. 
 

3.5 The application shall be signed by the person/s on behalf of the organization having necessary 
Authority/ Power of Attorney to do so. Each page of the application shall be signed and copy of 
Power of Attorney / Memorandum of association (Wherever applicable) shall be furnished 
along with application. 
 

3.6 If the space in Performa is insufficient for furnishing full details, such information may be 
supplemented on separate sheet stating therein the part of Performa and serial number. Separate 
sheets may be used for each part of application. While filling up the application with regard to 
list of important projects completed or in hand the applicant shall only include major works 
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handled by the firm. 
 

3.7 The ability and competence of the applicant to render required services within the 
specified time frame will be a major factor while deciding the prequalification of 
architect/ architectural firm. 

 
3.8 Central Bank of India will not be held responsible for bidders not able to apply before last date 

of submission due to any connectivity, internet or any other such issue. Accordingly 
prospective bidders are advised to ensure applying for the bid well in advance to avoid such 
last minute rush. Tenderer who have submitted the Tender fees but have not been able to apply 
for the online bid may request for refund of fees with proper documentary proof. Discretion of 
Bank in this regard will be binding. 

 
3.9 Application containing false, misleading and / or incomplete information at any stage of 

project is liable for rejection. 
 

3.10 The bank reserves right to accept or reject any or all the application. 
 

3.11 Completed document shall be submitted / uploaded / filled ONLINE up to 22/07/2026 up 
to 3:00 PM as per details mentioned in the document: 

3.12 Point of Contact for any query should be Civil Engineer ( Mr. RAVIRAJ) 8638743030, 
smcivilraip@centralbank.bank.in 

3.13 If bidders/tenderers are not satisfied with Bank’s response then they may escalate their 
grievances to our Bank’s Independent External Monitors (IEM) 

 
1. Shri Anant Kumar 

Mail Id: anant_in@yahoo.com  
2. Shri Nirmal Anand Joseph Deva 

           Mail Id: meghanandeva2022@gmail.com 
 

 However, first point of contact should be Bank and IEMs should be contacted later only if    
tenderer has some issue in tendering process and not satisfied with Bank’s response.  
 Note: IEMs should not be contacted for minor issues. 
 

4.0 The eligibility criteria for pre-qualification shall be as under:- 

 

4.1 The applicant (Architect) should have minimum 05 years’ experience in the field of 
Comprehensive Architectural Services.  

4.2 The architects/ architectural firms / consultants must have successfully completed project 
consultancy for works during last 7 years ending last day of month previous to the one in which 
applications are invited should be either of the following: 

(I) Three similar projects of minimum value ₹ 0.80 Crores,  OR 

(II)  Two similar projects of minimum value ₹ 1.00 Crores, OR  

(III) One Similar projects of minimum value ₹ 1.60 Crores 

It is mandatory to attach work order / agreement copy along with completion certificates / or 
any other relevant document duly signed/attested by competent authority of employer as a proof 
of execution of above work to be accepted at sole discretion of Bank. 
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4.3 The architect / consultant should be member of Council of Architecture. The Architectural 
Degree of the Director/ Partner/Proprietor from the Prestigious Organizations viz. IIT and NIT 
would have additional advantage along with the marks in technical qualification criteria. If the 
firm is      a partnership firm or limited company then it should be as per Council of Architecture 
Public Notice dated 20.05.2013. At least one partner should be a member of Council of 
Architecture (India). 
 

4.4 The Architects/ Architectural firms / consultants should have valid PAN & GST nos. 

4.5 The firm may participate in the Tender without an existing local office at Raipur/Naya Raipur 
at the time of Bid Submission. However, the successful bidder shall submit an undertaking to 
establish a functional local office at Raipur/Naya Raipur within 30 days from the date of award 
of contract. The firm should have adequate number of qualified Architects, Engineers and other 
personnel on the payroll / establishment of the company and should also have tie up 
arrangements with reputed registered and licensed services, structural Consultant Architect 
firms, Electrical consultants, Air-conditioning consultant, etc. 

4.6 Consultancy Firm should have an average annual turnover of ₹20.00 Lakhs during the last 3 
years, ending 31 March 2026. (The details of professional fee received during said time period 
towards consultancy may be submitted/ indicated separately). Please attach 03 years ITR and 
Chartered Accountant’s certificate in this regard. 

4.7 The firm should have adequate organizational structure compromising of qualified 
architects, engineers, specialist, other technical officers and staff along with associated if 
any, to execute work of such nature and magnitude. 

 

Shortlisting will be strictly based upon professional expertise, proven capability and 
credentials.  

Only shortlisted Architect as per technical proposal criteria will be eligible to participate in 
the price bid opening. Bank‘s decision shall be final in this regard. 

 

Similar Work definition: Comprehensive Work of design and supervision of Institutional / Office or 
Residential Building Complex/Commercial Buildings for Government/Semi-Government / Reputed 
Private Sector Companies/ large Financial Institutions along with all required services viz. obtaining 
various statutory approvals for successful execution of overall project, site development, water supply, 
sewage, electrical, fire detection & fighting, wired/wireless internet & security services etc. 

 
5.0 Conflict of interest – 
5.1 The applicant/s should not have controlling shares / should not be owner of 2 firms submitting 

the applications. 

5.2 The applicant (including their staff and sub-contractors) should not have a business or family 
relations with such members of bank staff who are directly or indirectly involved in the project. 

5.3 The applications having conflict of interest shall be rejected. 

5.4 The consultant shall avoid any conflict of interest while discharging contractual obligations and 
bring before-hand, any possible instance of conflict of interest to the knowledge of the Bank, 
while rendering any advice or service. 

The consultant must act, at all times, in the interest of the Bank and render any advice / service 
with professional integrity. A consultant is expected to undertake an assignment / project, only 
in areas of its expertise and where it has capability to deliver efficient and effective advice / 
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services to the Bank.  
    6.0 Instruction to the Bidders 
 

 The Architect/ Firm are advised to obtain all necessary information to participate in this EOI 
at their own responsibility and cost before entering into a contract for the project. The 
applicants will be fully responsible for considering the financial effect of any or all the factors 
while submitting his EOI. 

 The Architect/ Firm must acquaint themselves with the local conditions and factors, which may 
have any effect on the performance of the contract and / or the cost. 

 The shortlisted Architect/ Firm shall be bound to enter into an agreement in the prescribed 
format, within 30 days from the date of receipt of intimation of acceptance of their proposal 
by the Bank. However, the written acceptance of the offer from the Bank will constitute a 
binding agreement between the Bank and successful Architect/ Firm whether such formal 
agreement is subsequently entered into or not. 

 Time is essence of the contract. The Project has to be completed in all respect accordance with the 
terms of contract within a period of 24 months from the date of award of work to the contractor. 

 Along with the EOI firms will also submit commercial bids as per the enclosed format. The offer 
letter shall be submitted in separate sealed cover. Fee quoted in the offer should be valid for at 
least 120 days from the last date of opening of Price/Commercial bid. 

 Design Proposals shall remain valid and open for acceptance for a period of 120 days from the 
date of opening Price/Commercial bid. If the tenderer chooses to withdraw their offer during the 
validity period or makes modifications in their original offer, their Design Proposal shall be 
summarily disqualified without notice and no correspondence shall be entertained in this regard. 

 All the applicants shall be bound to accept and sign the “Integrity Pact” as per attached 
“Annexure I”. The Application/EOI of the Architects not submitting the Integrity Pact as per 
prescribed format shall be summarily disqualified and no correspondence shall be entertained 
in this regard. 

 Joint Venture / Consortium shall not be allowed, and Prospective PPA should meet the 
mentioned Eligibility criteria themselves. 

 The applicant/s should not have controlling shares / should not be owner of 2 firms submitting the 
applications. 

 The applicant (including their staff and sub-contractors) should not have a business or family 
relations with such members of bank staff who are directly or indirectly involved in the project.  

 Merely fulfilling the prescribed eligibility criteria shall not entitle the Architect/ Firm for short 
listing and invitation for participation in the proposed Design competition for the project. The 
short listing as well as final selection of Architect/ Firm for the project shall be subject to 
independent verification of credentials, inspection of project sites, calling confidential reports 
from the present/previous employers etc. 

 

7.0 Process of pre-qualification and selection of architect/architectural firms. 

 Stage-I: (Pre-qualification)  

 Inviting applications and pre-qualification of Architect/ Firms who meet the eligibility 
requirements listed under Eligibility Criteria. 

 The pre-qualification will be strictly based on fulfilling the eligibility criteria. The 
decision of the Bank in this regard shall be final. 

 Stage-II: (Opening of Price Bid) 

 Architects/Architectural firms who will be pre-qualified in stage one shall participate in 
price bid as given the tender document.   

 Due weightage shall will be given to the experience of the consultant in designing Office/ 
Institutional buildings, quality of work executed, number of years in the architectural 
field, Educational Background, number of staff and their expertise, associates. The 
tentative marks allocated for different trades are as under: 
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Sr. 
no. 

Criteria Description Rules for awarding marks Max. 
marks 

1. Educational Background   
1.1 One of the Director/Partner/Proprietor 

should have the Degree in Architecture 
from Prestigious Institute 

IIT -20 
NIT-10 
Others -05 

      20 

2. Financial strength of the firm   
2.1 Average annual turnover for last three 

financial years 
10 marks for ₹ 20 lacs and 1 marks 
for every additional ₹ 5 lacs. 

20 

3. Man power    
3.1 Number of skilled staff with technical 

qualification and experience  
o Architects / Interior Designers 
o Civil Engineers / Work 

Supervisors 

10 marks for 10 technical staff on 
rolls  and 1 mark for every 3 
additional staffs thereafter  
 

15 

4. Experience in proposed work   
4.1 Number of years of experience in 

architectural work. (Minimum 05 years) 
10 marks for 5 years and 2 marks for 
additional every year of experience.  

20 

4.2 Number of similar work executed 10 marks for  similar project 
3 no. of ₹ 0.80 crores or 
2 no. of ₹ 1.00 crores or 
1 no. of ₹ 1.60 Crores 

and additional 5 marks for  similar 
project 

3 no. of ₹ 0.80 crores or 
2 no. of ₹ 1.00 crores or 
1 no. of ₹ 1.60 Crores 
 

15 
 

5 Quality of service, strength of 
architect, Confidential reports etc.  

  

5.1 Report regarding satisfactory 
performance from minimum 2 clients  

2 certificate – 8 marks 
3 certificate – 10 marks 

10 

 Total  100 
 

 The mode of selection of the Architect/ Firm shall be Quality and Cost Based Selection 
(QCBS). The combined evaluation will be carried out by weighing and adding the quality 
and the cost scores. 

 The weightage of the quality and cost will be 70:30.  

 The financial offer of all the bidders who are technically qualified by the tender opening 
committee shall be opened by the bid opening committee in the presence of the bidders or 
their representatives. 

 Here the Technical Weight (T) is 70 and Commercial Weight (C) is 30 such that T + C = 
100. For 2 consultants A & B let us assume the technical mark of A and B are 
respectively 80 out of 100 and 90 out of 100. The cost quoted by A and B is respectively 
2.5% and 3% of Project Cost. The lowest price shall be awarded 100 marks and the 
others shall be awarded marks inversely proportional to the lowest. Therefore 
commercial mark of A shall be 100 and that of B shall be 2.5/3*100 = 83.3. After 
applying the weights, the technical score of A shall be 80*0.7=56 and that of B shall be 
90*0.7=63 and the commercial score of A shall be 100*0.3=30 and that of B shall be 
83.3*0.3=25. Therefore, the combined score for A shall be 56+30=86 and that of B shall 
be 63+25=88. Hence, B having the scored the highest combined score (though not 
necessarily the lowest commercially), shall be invited for negotiations/ awarded the work. 
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 In case of two bidders gets equal marks, then the bidders having more marks in 
Educational Qualification will be considered as the highest marks scorer. 

 Two bidders get equal marks even after applying the above mentioned point for getting 
the highest marks scorer, the hierarchy would be applied starting from criteria number 4, 
2, 3 and 5. 

 Bidders are advised to quote reasonable and workable rates. Any bid found to be 
abnormally low and is deemed likely to affect the satisfactory performance of the 
contract shall be rejected and treated as invalid. The Bank reserves the sole right to 
determine whether a quoted price is abnormally low, and its decision in this regard shall 
be final and binding.  

8.0 THE SCOPE OF DUTIES OF PROJECT ARCHITECT 
The applicant will sign an agreement with bank, mentioning in detailed scope of the work and 
duties. However the gist of the major role of the applicant is given in brief as under: 
 

8.1 The consultant shall take the Bank’s instruction, prepare Detailed Project Report (DPR), sketch 
designs, make approximate estimate cost, prepare drawings, maps, layouts sufficient for 
making applications for work licenses to local authorities or for other approvals, prepare 
working drawings, prepare electrical drawings and other drawings and designs as required, 
prepare specifications, prepare bills of quantities, and detailed estimate with rate analysis, 
prepare tender documents, advice on preparation of a panel of contractors to be invited for 
tendering, assist in obtaining tenders, advise on tenders received, prepare contract documents, 
nominate and instruct Service Consultants (if any), coordinate activities of all Consultants, 
prepare such further details and particulars as are necessary for proper carrying out of the 
works, advise Bank on technical and financial implications of the deviation / amendments (if 
any), from the approved scheme, the consultant shall carry out day to day supervision as per 
2.4.1 of IBA Construction Works Manual, measurement, quality control, variation 
management and complete project management of works etc. works for execution and 
completion of entire building projects. 

8.2 Obtaining all the permissions related to approval of drawings, plan finalization etc. along with 
construction permission and uploading the drawings and related documents on the NRDA 
portal etc., would be under the scope of consultant. 

8.3 Submitting a proper PERT Chart/Bar chart incorporating all the activities required for the 
completion of the project well in time i.e. preparation of working drawings, electrical drawings, 
detailed drawings, calling tender, work execution, obtaining approvals, etc. The program 
should also include various stages of services to be done by the consultant in co-ordination with 
the Contractor. 

8.4 Preparing architectural working drawings, measurement sheet, and electrical drawings, HVAC 
layouts, electrical installations, telephone/LAN installation, etc., detailed estimates and all such 
other particulars as maybe necessary for preparation of bill of quantities. 

8.5 Prepare tender documents and issue sufficient number of copies as may be required for 
calling the tenders. 

8.6 Preparing pre-qualification documents. 

8.7 Preparing detailed tender documents for various trades viz. general architectural work and 
specialist services such as HVAC installations, electrical installations, fire-fighting, LAN, etc. 
complete with articles of agreement, special conditions, conditions of contract, specifications, 
bill of quantities, including detailed analysis of rates based on market rates, time and progress 
charts, etc. 

8.8 Preparing tender notices for issue by Bank or inviting tenders from prequalified / shortlisted 
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parties on behalf of Bank as per Bank’s / CVC / GFR / CPWD guidelines, as the case maybe 
for all trades and submitting assessment reports thereon, together with recommendations 
specifying abnormally high and low rated items. Preparing contract documents for all trades 
and getting them executed by the concerned contractors. The assessment report shall be based 
on proper analysis of rates with constants from an approved Standard Hand Book and market 
rates of materials and labors for major items of works costing about 90% of the estimated cost 
of the work. 

8.9 Preparing for the use of the Bank, the contractor and site staff, 4 copies of contract documents 
for all trades including all drawings specifications, and other particulars. Preparing such further 
details and drawings as are necessary for proper execution of the works. 

8.10 Prepare such further details and particulars as are necessary for proper carrying out of the 
works. 

8.11 Carry out Pre-bid meeting as per Bank’ approval. 

8.12 Carry out regular and day-to-day supervision of site works, arranging site meeting on regular 
interval, measurement, quality control on material and workmanship, variation       management 
and ensuring smooth completion of works, coordinate various construction activities being 
carried out by various agencies at site, to ensure that the work proceeds as per schedule and to 
keep the Bank informed regarding progress of the work by submitting regular and periodical 
progress reports with photographs. 

8.13 Assuming full responsibility for supervision and proper execution of all works by General and 
Specialist Contractors who are engaged from time to time, including control over quantities 
during the execution to restrict variation, if any, to the minimum. 

8.14 To issue sufficient copies of drawings / instructions to the Bank and contractors as may be 
necessary to carry out the project. 

8.15 No deviation or substitutions should be authorized by the Consultant / Architect without 
working out the financial implications, if any, to the contractor and obtaining approval of the 
Bank. 

8.16 Working out the theoretical requirement and actual consumption of items or works specified in 
BOQ. 

8.17 All bills submitted by the Contractor shall be scrutinized, checked, verified, and certified solely 
by the Bank Engineer. The Project Consultant shall be solely responsible for monitoring and ensuring 
the quality of the works executed by the Contractor and for verifying compliance with the 
specifications, standards, drawings, and other technical requirements stipulated in the Tender 
Documents and Contract. The Consultant shall carry out periodic inspections and issue necessary 
instructions to ensure that the works conform to the prescribed quality standards. Upon finalization 
and certification of the bills by the Bank Engineer, the Project Consultant shall issue the 
Completion Certificate based on the certified status. 
 

8.18 Notwithstanding the above, the Project Consultant shall maintain a record of all measurements 
of items executed at site from commencement through completion of the Project for the 
purpose of monitoring progress, quality control, and project documentation. Such records shall 
be handed over to Bank Engineer.  
 

8.19 Submitting a detailed account of individual items and any other material that the employer may 
specify and certifying the quantities utilized in the works. 

 

8.20 Appearing on behalf of Bank before the Municipal Assessor or such other authorities in 
connection with the settlement of the rateable value of the building and tendering advice in the 
matter to the Bank. 
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8.21 On completion of the project, prepare “as built” completion drawings of architectural, 
structural, water supply and drainage works, and electrical and other services along with a brief 
report on the project and relevant structural design calculations and submitting 4 copies of the 
same for the records of the employer. 

Further, the Architect/ Consultant shall verify and confirm that identification marks are made 
on all service installations / cables/ wirings etc. for easy identifications to carry out 
maintenance jobs. 

8.22 The Architects/Consultant shall be wholly responsible for the successful completion of the 
project in all respects consistent with safety and structural stability from the inception up to the 
handing over for occupation to the employer and for the period thereafter as per this tender. 

8.23 The Architect / Consultant shall assist the Bank in all arbitration proceedings between 
contractors and the Bank and also defend the Bank in such proceedings. 

8.24 The Architect / Consultant shall furnish as per Bank's direction complete set of architectural 
designs, calculation and drawings for the Bank’s record. 

8.25 Any other services connected with the works usually and normally rendered by the Architects / 
Consultant, but not referred to herein above. 

8.26 To advise the Bank well in advance regarding steps to be taken by the department to discharge 
Bank’s responsibilities in execution of contract agreements and for smooth and speedy progress 
of work. 

8.27 To hold periodical review meetings and regular site meetings (minimum 1 in a month) and 
circulate the minutes of meeting duly signed by each to all concern immediately. 

8.28 The Project Architect / Consultant shall submit monthly report to Bank on progress of work, 
deviations, extra and additional works, cost overrun, delay in work, hindrance in work, if any 
with reasons thereof etc. along with the revised BAR chart and suggestions / observations. 

8.29 The selected Architect shall provide at least one full time resident Civil Engineer [Engineering 
graduate with min 3 years’ experience or diploma holders with minimum 5 years’ experience] 
as per requirement for supervision/ recording of measurements/ recording of site meetings/ 
quality assurance of the project within the fees quoted. Travelling/Lodging expenses of the 
selected Architect/Engineer to visit ZO and site shall be included in the fee quoted and won’t 
be paid separately.  

8.30 To carry out Procurement of goods, works and services through GeM portal, e- tendering and 
as per other government / ministry guidelines. 

8.31 Dealing with Abnormally low bid- An abnormally low bid is one in which the bid price, in 
combination with other elements of the bid, appears so low that it raises material concerns as to 
the capability of the bidder to perform the contract at the offered price. Bank may in such cases 
seek written clarifications from the bidder, including detailed price analysis of its bid price in 
relation to scope, schedule, allocation of risks and responsibilities, and any other requirements 
of the bids document. If after evaluating the price analysis, Bank at its sole discretion 
determines that the bidder has substantially failed to demonstrate its capability to deliver the 
contract at the offered price and then the said bid / proposal may be rejected. 

8.32 Obtaining approval from  all local and other authorities at all stages of work, including demolition of 
existing structure on the plot, till completion of project as per requirement and obtain Occupancy 
Certificate from local authority. 
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9.0 THE STRUCTURE AND SCHEDULE OF PAYMENT OF FEE: 

 
(A) The Bank agrees to pay the Project Architect / Consultant as remuneration for the 
professional services to be rendered by the Project Architect / Consultant in relation to the said 
Project particularly for the services hereinafter mentioned, a fee calculated in percentage % (to 
be quoted in separate envelope as price bid) of the actual cost of work / accepted tender cost 
whichever is less + GST.  

 
 
(B) The said fees being hereinafter called as "Basic fee". The said fee is inclusive of extension 
of time permitted for the works or delay in completion of the works by the contractors but 
excluding of GST. Nothing extra will be paid for increase in project cost due to escalation in 
prices of material and labor. In case there is an increase in the actual project cost over the 
accepted tender cost, the payment to the Project Architect / Consultant shall be worked out on 
the actual cost of work arising as a result of authorized changes in the specifications and / or 
quantities of the scheduled items or the operation of duly approved additional, substitute or 
extra items, if any, such actual cost and not the accepted tender cost (without taking into 
account any escalation), will be considered as the cost on the basis of which basic fees will be 
worked out subject to the ceiling worked out as given below in Notes (D-5): 

 

(C) - Stages of Payment will be as given below: 
The fee shall be paid in following stages: -  

1. On the approval of sketch design and preliminary estimates –10%  
2. On preparation of required drawings and particulars for structural work, services, etc. for 

applications to be made to Bank and Local Authorities for approval and  processing the 
same – 15%  

3. On approval of detailed architectural working drawings and structural/ service drawings 
sufficient for preparing detailed estimates of cost – 25%  

4. On approval of detailed estimates, preparation of tender documents, tender process and 
advising on tenders received – 35%  

5. On award of job – 45%  
6. For making periodic visits for inspection and quality surveillance preparing other  details 

and drawings as may be required during execution along with variation control to be paid 
progressively with execution of the work – 90%. 

7. Issue of completion certificate and as- built drawings – 95%. 
8. At the end of Defect Liability period of contracts – 100%.  

 
(D) Notes: 

1. The fees as stated hereinabove will also be applicable to engineering services work that 
may be assigned to the Project Architect/ Consultant for overall completion of the             
Project. 

2. The fees as stated herein above will be first adjusted on the basis of latest available approved 
estimated cost of Project and after tenders have been received then on the lowest bonafied 
tendered cost of Project. For stage 6 and onwards, progressive payment will be made on the 
basis of cost of works i.e. value of works done by contractors. 

3. The final installment of fees shall be adjusted on the basis of actual cost of works i.e. 
actual project cost and amount paid as per above stages of payment subject to the stipulations 
and ceiling given in clause 9 (A) above and D-5 below. 
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4. For calculation of fees bought items shall be excluded. Decision of Bank in this regard 
will be final and binding. Bought out items will be accessories which are standardized supply 
only items like electrical fixtures such as fans, Air-conditioners, lights, planters, pictures, water 
purifiers, Foot rest, DG set, lifts, water pumps, etc. or    furniture such as readymade bed, tables, 
chairs, sofas, dressing table etc. However, if the services of consultant are availed for 
finalization / design of these items, fee@25% of basic / quoted fees shall be payable on the cost 
of item. 
 

 
11.0 Completion Period: 

Time is essence of the contract. The Project has to be completed in all respect accordance with 
the terms of contract within a period of 18 months from the date of award of work to PMC 
(Bidder/Architect). The PMC has to ensure that the Project has to be completed within 18 
months from the date of award of work. The PMC has to submit relevant documents / tenders / 
drawings etc. as per the schedule given in the agreement. 
 
The PMC will obtain, on behalf of the Bank, all required approvals, NOCs, building 
permission / commencement certificate / Building / Municipal Permission from the local 
Municipal Corporation, Town & Country Planning department, Aviation, State 
Electricity Board, Electrical Inspectorate, Lifts/Elevators Inspectors, Fire department 
and any other Govt. / Statutory Authorities for commencing of the project , building 
completion / Occupation Certification and any other permission as applicable for 
establishment. 
 
 However, all such building permissions shall be procured in a time bound manner as per the 
agreement with the Bank. The permissions and authorities mentioned above are not exhaustive, 
and it shall be the sole responsibility of PMC to obtain all approvals necessary for 
commencement and completion of the construction of the Project as per the final design plan 
approved by CBI within Completion Period, i.e., 18 months from date of award of the work to 
PMC. 
 
 

Regional Head  
Central Bank of India 
Regional Office 
Ambikapur 
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12. General Conditions  

 The right to suspend the pre-qualification process or part of the process, to accept or reject any or 
all applications  at any stage of the process and/or to modify the process or any part thereof at 
any time without assigning any reason is reserved by Central Bank of India without any 
obligation or liability whatsoever. 

 The Architect/ Firm should not have been blacklisted by any Government department/PSU/PSE 
or banks for non- implementation/delivery of the order. Self-declaration to that effect should 
be submitted along with the technical bid. 

 The Architect/ Firm must not be a NPA holder in any Bank/Financial Institution. Self-
declaration to that effect should be submitted along with the bid. 

 Any statement/declaration made by the Bidder, if proved wrong or false or incomplete or such as 
to withhold any information relevant to the award of the tender, at any stage of the Bid process or 
in the event of his Bid having been accepted, at any stage of the contract, shall render his/their 
Bid(s)/tender(s)/contract(s) liable to be cancelled/rescinded, in addition to the following 

 If such statement is found at the tender stage, Bid will be summarily rejected and Bank may 
take appropriate action as deemed fit.  

 In case such a statement is found at the contract stage, Bank may take at its discretion 
appropriate action as provided in the Tender Document for termination of the contract 
including forfeiting of Security Deposit. 

 Unauthorized disclosure of any confidential information will amount to breach of contractual 
terms and in such cases Bank may pre-maturely terminate the contract and initiate any legal action 
as deemed fit. 

 The Bank, if required, may call for additional documents during the evaluation process and the 
participating firms will be bound to provide the same. 

 The Bank reserves the right to modify any terms, conditions or specifications of RFP before date 
of submission of bids. Bidder has to submit bid documents as per the changes/ modifications 
while submitting the bid. Notification of amendments/corrigendum will be made available on the 
Bank’s website (www.centralbank.bank.in) or https://centralbank.abcprocure.com/EPROC and will 
be binding on all bidders and no separate communication will be issued. In order to allow 
prospective bidders reasonable time in which to take the amendment into account in preparing 
their bids, the Bank, at its discretion, may extend the deadline for a reasonable period as decided 
by the Bank for the submission of bids. No post bid clarification of the bidder shall be entertained 

 The shortlisted Architect/ Firm (whose design is accepted) shall execute agreement with the 
Bank as per Bank’s format.   

 The shortlisted Architect/ Firm shall make applications to statutory / government / semi 
government bodies / organizations and obtain the necessary permission from them. The 
commencement certificate / approval from local municipal authorities must be obtained within 3 
months from the date of appointment letter or approval of the design whichever is later. 

 The entire document shall be duly signed on all pages and returned to the Bank. The offer letter 
shall be submitted in separate sealed cover.  

 The Bank reserves itself the right to accept or reject any or all the offers. 

 The design shall be economical; Use of modern concept/ Green Building Parameters and 
innovative design shall be given weightage. 



 

18  

 Each page of the documents should be signed by the applicants or his authorized representative. 
Offer shall be submitted in sealed cover super-scribing the name of the work on the cover. 

 The project should be designed confirming to the prevailing building bye-laws, NBC guidelines 
etc. The shortlisted Architect/ Firm will have to make modifications in the Architectural 
Drawings and Structural Drawings as per the requirement of the Bank at any stage during the 
currency of the work for which no extra payment will be made. 

 Central Bank of India, Regional Office, Ambikapur shall recover the security deposit from the 
work done of the Consulting Firms @ 5% from each running account bill subject to a maximum 
of 5% of the total fees payable which shall be payable as per the payment schedule. 

 The shortlisted Architect/ Firm shall submit the time frame for completion of various stage of the 
job of works assigned to them. 

 The shortlisted Architect/ Firm shall also submit all originals in form of soft copy (Pen Drive) for 
tracing of the drawings and other documents like estimates, analysis of rates of various items & 
tender documents. 

 Statutory taxes or any kind of tax and its increase or decrease after submission/ opening of offers 
shall deemed to be included in the fee quoted herein. No claim shall be entertained. 

 Termination: In case the shortlisted Architect/ Firm fails to fulfill its duties diligently as per the 
completion time schedule, its services shall be terminated with15 days notice and security 
amount will be forfeited. 

 The shortlisted Architect/ Firm, whose tender is accepted will be required to furnish an 
Indemnity Bond as per format approved by the Bank on non-judicial stamp paper of requisite 
amount that in case of failure of structure due to inadequacy/deficiency in structural 
design/drawings within ten years from the date of completion of buildings, the charges of 
rehabilitation of the buildings and any loss on that account will be borne by the shortlisted 
Architect/ Firm. 

 All design and drawings should be based on original concept (Should not be copy of the any of 
the project situated anywhere).  

 A continuous liaison shall be maintained by the shortlisted Architect/ Firm with the Bank during 
preparation and presentation of Design and Drawings. Any advice tendered by the Bank in 
respect of the Design and Drawings shall be binding on the Consulting Firm. 

 The shortlisted Architect/ Firm will have to prepare presentation drawings, perspective view and 
power point presentation of the project, the copies of which will be retained by Central bank of 
India. The shortlisted Architect/ Firm shall also supply presentation drawings, perspective views, 
and accommodation & area details for the brochure. 

 The shortlisted Architect/ Firm will be responsible for the correctness of Design and Drawings of 
all the components of the building. 

 The shortlisted Architect/ Firm has to make their own arrangements for laboratory, machinery, 
equipment and any other items required directly or indirectly for preparation and presentation of 
Design and Drawings. 

 No claim shall be entertained on account of increase in the wages of the staff, material etc. 
required directly or indirectly for preparation and presentation of Design and Drawings. 

 Central Bank of India reserves the option and right to cancel the Contract if it is found during the 
currency of the Contract that the speed of the work done does not commensurate with the time 
elapsed and re-allot the same to any other Architect/ Firm with due notice without liability of any 
kind of payment or any compensation. 
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 Rates quoted by the Architect/ Firm shall be for complete work in all respects and include 
supply/carriage of laboratory equipments, machinery, material royalty, octroi charges and all 
other taxes excluding GST and no claim on account of fluctuation of price due to any cause shall 
be entertained. 

 Taxes including GST, if any, shall be paid by the Consulting Firm themselves direct to the 
respective departments in accordance with their rules and regulations in force from time to time 
without intervention of Central Bank of India, Regional Office, Ambikapur. However Income 
Tax shall be deducted at source from the payments due to the Consulting Firm as per provisions 
of Income Tax Act. 

 Nothing extra shall be paid for material/labor required for the work directly or indirectly and the 
rates to be quoted by the Architect/ Firm shall include all the charges thereof. 

 The shortlisted Architect/ Firm shall strictly follow the methodology and sequences of operation 
etc. as given by it in its technical data and accepted by Central Bank of India. Any modification 
can be allowed only with the prior approval of the Bank. 

 Central Bank of India shall be entitled to copy right of all the documents, drawings and other 
materials produced for the purpose of this project by the shortlisted Architect/ Firm who shall not 
use any of such documents or material for any other purpose other than project except with the 
permission of the Central Bank of India. The Bank shall have the full right to utilize fully or 
partly any part of the Design/Drawings on any other building of Central Bank of India 

 Any other detail which is considered necessary and relevant to the work and not covered in the 
scope of work above and directed by Bank shall also be deemed to have been covered in the 
scope of work and shall be carried out by the shortlisted Architect/ Firm without any extra cost to 
Central Bank. 

 All disputes regarding this work shall be restricted to Civil Courts located at Raipur. 

 Central Bank of India or their representative shall have the right to watch and supervise the work. 

 The shortlisted Architect/ Firm should be available at site of project for discussion or assistance, 
if required by the Officer-in-charge without any extra charges. 

 Architect/ Firm shall submit the Price Bid to cover all the professional charges for the service 
rendered for the jobs mentioned on lump sum basis. 

 No advance will be paid for the work. 

 No escalation and payment due to increase in prices / wages will be made to the consultant. The 
rates quoted by the consultant shall remain firm throughout till completion of the work. 

 Time schedule and payment schedule for supplying the Design, Drawings and various 
documents are explained under the head “Stage Of Payment Of Fees” & “Activity Time Frame”. 

 If the consultant fails to maintain the required progress as per the stipulated time period or to 
complete the work and clear the site on or before the contract or extended date of completion, he 
shall, without prejudice to any other right or remedy available under the law to the Employer on 
account of such breach, pay as agreed compensation the amount calculated at the rates stipulated 
below:  
0.25% of the consultancy fees per week subject to a maximum of 1% of the consultancy fees. 
The amount of compensation may be adjusted or set off against any sum payable to the 
Consultant under this contract with the Employer. 

 The consultant shall maintain the following registers at site of work and should produce the same 
for inspection of the Employer / Consultant whenever desired by them. The consultant shall also 
maintain the records/registers as required by the local authorities/Government from time to time. 
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 Daily progress register/ Test Register  
 Site order book  

 In case, the shortlisted Architect/ Firm abandons the work for any reason whatsoever or becomes 
incapacitated from providing Services as per aforesaid agreement then Central Bank of India will 
make the payment of the Consultancy Charges payable for the services so provided up to that 
stage stipulated in the agreement after making 10% (Ten Percent) deduction of the Total Fees 
payable to the Architect/ Firm under this agreement. In case, the 10% deduction of Total Fee 
payable to Architect/ Firm is more than the amount payable to the shortlisted Architect/ Firm 
then the Firm has to deposit the balance amount. 

 In case the Central Bank of India decides to scrap the project due to any reason at any stage, the 
fee as payable as per agreement up to that stage will be paid to the shortlisted Architect/ Firm. 

 In case the Central Bank of India decides to change the scope of the work during the currency of 
the scope of the work and the Bank decides to avail Consultancy Services according to the 
changed scope of work from the shortlisted Architect/ Firm then the Firm will have to provide 
the services as per the new concept at the Fee already decided. However, the payment up to the 
stage the services provided by the shortlisted Architect/ Firm as per the previous concept will 
also be paid. The payment of different stages will be determined as per the stages prescribed in 
the agreement. 

 The shortlisted Architect/ Firm shall agree to redesign at their cost any portion of their 
Engineering and design work which due to their failure to use a reasonable degree of design skill 
is found defective within ten years from the date of start of regular use of the portion of the work 
affected. Central Bank of India shall grant right of access to the Architect/ Firm for inspection of 
those portions of the work as are claimed to be defective. Bank may make good its loss by 
recovery from the Architect/ Firm in case of failure to comply with the above clause. 

 The shortlisted Architect/ Firm shall be bound to repeat the above said work, if scope of work in 
increased due to change of the policy/building related Bye-laws by the Government in the same 
cost. No claim shall be entertained on this account. 

 The shortlisted Architect/ Firm shall consider all necessary provisions of the I.S Codes in respect 
of the Loads & Earth Quakes. 

 
 
*(The term Central Bank / Bank / Central Bank of India/CBI used in above conditions 
represents the Central bank of India, Regional Office, Ambikapur) 

 
 
 
 
 

Regional Head 
            Central Bank of India 

Regional Office 
            Ambikapur       Date……………
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Date …………. 

 
 

To 
Regional Head 
Central Bank of India, 
Regional Office 
Ambikapur 

 
 
 

Ref: Application for pre-qualification/selection as architect / consultant. 
 

Dear Sir, 
 

I / we have read and understood the instructions and the Terms & Conditions mentioned in 
the application form. I / we do hereby declare that the information furnished in the 
application and the supplementary sheets are correct to the best of my knowledge and belief. 

 
I / we authorize Bank to approach our employers, clients, corporation organization etc. to 
verify the facts submitted by us. 

 
 

Signature of applicant with seal 

Name: 

Designation: 
 

Address: 
 
 

Place 

Date: 
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Information to be furnished by the applicants 
 

1 Name of the organization  

2 Address Postal address  

Telephone / Mo.  

E-mail address  

3 Year of establishment  

4 Status of the firm (Enclose copy) Proprietorship / partnership / limited / trust / any 
other (please specify) 

5 Name of Directors/ Partners/Proprietor i) 

ii) 

iii) 

6 Whether registered as a member of the 
Indian Institute of Architect / Engineers / 
Council of Architect. If so, mention 
Number and date. (Enclose copy) 

 

7 Name and address of Bankers i) 

ii) 

iii) 

iv) 

8 Name of projects to be considered for 
fulfilling eligibility criteria executed 
during last three years by the firm. 
(Details to be furnished in proforma 1) 

i) 
 
ii) 

 Important major projects on which the 
firm is engaged at present and their 
estimated cost, stage of work viz. 
planning and construction, the full 
address of clients shall be indicated 
against each project. (Details to be 
furnished in proforma 4) 

i) 
 
ii) 

iii) 

 If you are registered in panel of other 
organization / Statutory bodies such 
CPWD, PWD, MES, Banks, etc., 
furnish their name, Category and date of 
registration. 

i) 

ii) 

iii) 

iv) 
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List of Documents to be enclosed and uploaded with application form. 
 

1. Status of the Firm / Registration certificate/ Memorandum of association 
 

2. GST certificate 
 

3. PAN 
 

4. Income tax registration certificate 
 

5. Proforma – 1 
 

6. Proforma – 2 
 

7. Proforma – 3 
 

8. Proforma – 4 & 4A 
 

9. Photograph of major work executed. 
 

10. Completion certificates from clients for the work fulfilling eligibility criteria. 
 

11. Turnover certificate (last 3 years) from Chartered Accountant as per eligibility criteria 
 
12. Tender Fees (non-refundable): ₹ 2000/- (Rupees Two Thousand Only) in the form of DD in favor of 

Central Bank of India payable at Ambikapur to be submitted at BSD, Central Bank of India, Regional 
Office, Ambikapur super scribed “Project Consultancy work for Construction of Rural Self Employment 
Training Institute (R-SETI) at Balrampur, Chhattisgarh” (Exemption: Submission of valid Micro and 
Small Enterprises (MSEs) certificate as defined in MSE Procurement Policy issued by Department of 
Micro, Small and Medium Enterprises (MSME) or are registered with the Central Purchase Organization 
or the concerned Ministry or Department). 

 
13. Earnest Money Deposit (EMD)-: A fixed sum of refundable ₹20,000/- (Rupees Twenty Thousand only). 

(For Micro and Small Enterprise entities registered under MSME Exemption of EMD shall be as per 
Government rules). Relevant certificate in this regard should be submitted. EMD to be submitted in the 
form of Bank Draft or Unconditional Bank Guarantee, from a scheduled Bank, valid for 30 days after 
expiry of tender validity. EMD of unsuccessful bidders shall be returned after decision of qualifying 
bidders as per technical bid & EMD of unsuccessful bidders shall be returned after opening of financial 
bid.  

Tender fees & EMD are to be submitted at above address before the last date of Online Tender 

bid submission. Scanned copy of the same must be uploaded with the bid document. Any 
tender not accompanied with the specified tender fee unless otherwise exempted shall be 
rejected. 

 
14. Authority letter to sign the application where ever required (wherever applicable) 

 
15. Performance report from minimum two clients to be uploaded on portal. 

 
15. Audited balance sheet for 2023-24, 2024-25, 2025-26. 
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DETAILS OF REGISTRATION 
 

Sr. 
no 

Name of organization / 
department 

Registration no. Date / year of 
registration 

Enclosed 
proof 

Yes No 

1. Registrar of firms and 
societies/ Registrar of 
Companies 

    

2. Income tax department 
(mention PAN no. with 
copy of latest income 
tax clearance 
certificate) 

    

3. GST (Enclose copy)     

4. Details of EPF account 
and registration 

    

 
 

FINANCIAL STATUS 
 

Sr. 
no 

Financial year Fee Income of the 
firm 
(in ₹ Lacs) 

Profit / loss Enclosed certified 
copies of audited 
balance sheets / 
chartered 
accountant’s 
Certificate. 
Yes No 

1 2023 – 2024     

2 2024- 2025     

3 2025 - 2026     

 
Furnish copies of audited Balance Sheet, Profit & loss account (audited), ITRs for the last 
five years. 
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Articles of Agreement*  

(*All expense, stamp duty and other expenses in connection with the  

execution of agreement to be borne by PMC) 
 

This Agreement made at …………..on the……….day of…….2026 between Central Bank of 
India, a body Corporate constitutes under the provisions of Banking Companies (Acquisition 
and Transfer of Undertakings) Act, 1970, having its Head Office/ Registered Office at 
Chander Mukhi, Nariman Point, Mumbai, and Regional Office – Ambikapur, …………… 
(hereinafter referred to as the "Bank”) of the ONE PART 
and …………………………………………………………… herein called the Project 
Architect/ Project Consultant of the OTHER PART. 

 
Whereas the Bank intends to Construct RSETI building at Balrampur (hereinafter called “the 
Project” and WHEREAS the Bank has approved the appointment of the Architect /Consultant 
as “Project Consultant” for the purpose of renovation of  office building for the purposes as 
indicated in Bank’s Work Order Letter No. ……………………..dated…….and Architect’s 
bid (Technical and Price bid dated ……….in response to Banks Tender notice 
No……..Dated…….. 
submitted to Bank’s office. 

 
NOW THIS DEED WITNESSETH and the parties hereto hereby agree as follows: 

 
1. (A) - The Bank agrees to pay the Project Architect / Consultant as remuneration for the 
professional services to be rendered by the Project Architect / Consultant in relation to the 
said Project particularly for the services hereinafter mentioned, a fee calculated at % (to be 
quoted in separate envelope as price bid) of the actual cost of work / accepted tender cost 
whichever is less + GST. The said fees being hereinafter called as "Basic fee". The said fee is 
inclusive of extension of time permitted for the works or delay in completion of the works by 
the contractors but excluding of GST. Nothing extra will be paid for increase in project cost 
due to escalation in prices of material and labor. In case there is an increase in the actual 
project cost over the accepted tender cost, the payment to the Project Architect / Consultant 
shall be worked out on the actual cost of work arising as a result of authorized changes in the 
specifications and / or quantities of the scheduled items or the operation of duly approved 
additional, substitute or extra items, if any, such actual cost and not the accepted tender cost 
(without taking into account any escalation), will be considered as the cost on the basis of 
which basic fees will be worked out subject to the ceiling worked out as given below in Notes 
(B-V): 

(B) Notes: 
I. The fees as stated hereinabove will also be applicable to engineering services work 
that may be assigned to the Project Architect/ Consultant for overall completion of the 
Project. 

II. The fees as stated herein above will be first adjusted on the basis of latest available 
approved estimated cost of Project and after tenders have been received then on the 
lowest bonafied tendered cost of Project.   For stage of payment – 6 and onwards of 
this tender document, progressive payment will be made on the basis of cost of works 
i.e. value of works done by contractors. 

III. The final installment of fees shall be adjusted on the basis of actual cost of works 
i.e. actual project cost and amount paid as per above stages of payment mentioned in 
this tender document subject to the stipulations and ceiling given in clause 1 (A) 
above and B-V below. 
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IV. For calculation of fees bought items shall be excluded. Decision of Bank in this 
regard will be final and binding. Bought out items will be accessories which are 
standardized supply only items like electrical fixtures such as fans, Air-conditioners, 
lights, planters, pictures, water purifiers, Foot rest, DG set, water pumps etc. or 
furniture such as readymade bed, tables, chairs, sofas, dressing table etc. However, if 
the services of consultant are availed for finalization / design of these items, fee@25% 
of basic / quoted fees shall be payable on the cost of item. 

 
2. The Stages of payment and other financial and payment terms shall be as per this tender 

document including Price Bid. 
 

3. All the Terms and Conditions related to duties, scope of work and general and other 
conditions, shall be as per your tender bid dated ………….. (enclosed) in response to 
Banks Tender notice No……..Dated…….. , corrigenda issued if any, Work order letter 
no……dated….. all accepted & submitted by you to Bank’s office. 

 
4. The Integrity Pact as per this document. 

 
 
 
 
 
 
 

(For & On behalf of the Bank) For & On behalf of Bidder/ Architect) 
(Office Seal) (Office Seal) 

 
Place   
Date    

Witness 1: 
 

(Name & Address)    
 
 

Witness 2: 
(Name & Address)    

 



 

 

 

PROFORMA –1 
PARTICULARS IN RESPECT OF WORK EXECUTED 

 
Sr. 
No 

Name of the work/ project 
executed with address 

Short description 
of work executed 

Name and 
address of owner 

Value of work 
executed 

Stipulated time 
of completion 

Date of 
commencement 

Date of actual 
completion 

Any other 
relevant 
information 

1         

2         

3         

4         

Signature of the Applicant 
 

Note The contractor shall mention only those works executed during last 5 years which fulfills the eligibility criteria on this page. 
The list is to be substantiated with the documentary evidence such as work order and completion certificates and/or other relevant 
documents to be accepted at sole discretion of Bank in absence of which the application is liable to be rejected. 



 

 

 

PROFORMA –2 
PARTICULARS OF CIVIL SUITS OR ANY OTHER LITIGATION, IF ANY IN LAST 5 YEARS 

 
Sr. 
No 

Name of the work/ project 
executed with address 

Short description 
of work executed 

Name and 
address of 
employer/owner 

Date of Work 
order 

Date of 
Completion of 
Work 

Value of Work 
Executed 

Relevant information 
regarding civil suits 
with its present stage. 

1        

2        

3        

4        

5        

 

Signature of the Applicant 
 

Use separate sheet ,if required. 



 

 

 

PROFORMA- 3 
LIST OF KEY PERSONAL PERMANANTLY EMPLOYED 

 
 

Sr.No. 
 

Name 
 

Designation 
 

Qualification 
Experience  

Years with the Firm 
 

Any other information 

       

       

       

       

       

 
 
 
 
 
 
 
 
 
 
 
 

Signature of the Applicant 



 

 

 

PROFORMA –4 
PARTICULARS IN RESPECT OF WORK IN HAND 

 
Sr. 
No 

Name of the work/ project 
executed with address 

Short description 
of work executed 

Name and 
address of owner 

Value of work 
executed 

Stipulated time 
of completion 

Status Of 
Work 

Any other   relevant 
information 

1        

2        

3        

4        

5        

6        

7        

 
 
 
 

Signature of the Applicant 
 



 

 

 

PROFORMA – 4B 
Reference 

S. NO. Name Address Phone No e-mail 
 

1. 
 
 
 

2. 
 
 

3. 

 

 

 

 

 

 

 

 

 

 

 



 

 

 



 

 

Disclaimer: 

 1.1. The information contained in this Tender document or information provided subsequently to 
Bidders / Architects whether verbally or in documentary form/email by or on behalf of Central Bank 
of India, is subject to the terms and conditions set out in this document. 

 1.2. This is not an offer by CBI, but an invitation to receive responses from the eligible PMCs 
(Bidders / Architects). No contractual obligation whatsoever shall arise from the tender process unless 
and until a formal contract is signed and executed by duly authorized official(s) of Central Bank of 
India with the selected Bidders / Architects.  

1.3. The purpose of this document is to provide the eligible Bidders / Architects with information to 
assist preparation of their Bid proposals. This document does not claim to contain all the information 
each Bidders / Architects may require. Each Bidders / Architects should conduct its own 
investigations and analysis and should check the accuracy, reliability and completeness of the 
information contained in this document and where necessary obtain independent 
advices/clarifications. CBI may in its absolute discretion, but without being under any obligation to do 
so, update, amend or supplement the information in this document.  

1.4. The CBI, its employees and advisors make no representation or warranty and shall have no 
liability to any person, including any Bidder under any law, statute, rules or regulations or tort, 
principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or expense 
which may arise from or be incurred or suffered on account of anything contained in this document or 
otherwise, including the accuracy, adequacy, correctness, completeness or reliability of the document 
and any assessment, assumption, statement or information contained therein or deemed to form or 
arising in any way for participation in this bidding process. 

 1.5. The CBI also accepts no liability of any nature whether resulting from negligence or otherwise, 
howsoever caused arising from reliance of any Bidder upon the statements contained in this 
document.  

1.6. The issue of this document does not imply that the CBI is bound to select an Architect for the 
Project and the CBI reserves the right to reject all or any of the Architects or Bids without assigning 
any reason whatsoever.  

1.7. The Bidders/Architects are expected to examine all instructions, forms, terms and specifications 
in the bidding document. Failure to furnish all information required by the bidding document or to 
submit a Bid not substantially responsive to the bidding document in all respect will be at the Bidders 
risk and may result in rejection of the Bid 

 

 

 

 

 



 

 

 

 
ANNEXURE-B 

 

Process of e- tendering 
 

Instructions to Bidders–e tendering  

The Bidders participating through e-Tendering for the first time, for Central Bank of India will have to complete the Online 
Registration Process on the portal. All the bidders interested in participating in the online e-Tendering process are required to 
procure Class II or Class III Digital e-Token having -2- certificates inside it, one for Signing/Verification purpose and another 
for Encryption/Decryption purpose. The tender should be prepared & submitted online using the bidder’s authorized 
individual’s (Individual certificate is allowed for proprietorship firms) Digital e- Token. If any assistance is required regarding 
e-Tendering (registration / upload / download/ Bid Preparation / Bid Submission), please contact on the support numbers given 
in the support details. 
Registration Process for Bidders 

a) Open the URL: https://centralbank.abcprocure.com/EPROC/ 
b) On Right hand side, Click and save the Manual "Bidder Manual for Bidders to participate on e-tender" 
c) Register yourself with all the required details properly. 
d)  TRAINING:  Agency appointed by the Bank will provide user manual and demo / training for the prospective bidders 
e) LOG IN NAME & PASSWORD: Each Vendor / Bidder will be assigned a Unique User Name & Password by the agency 

appointed by the Bank. The Bidders are requested to change the Password and edit the information in the Registration 
Page after the receipt of initial Password from the agency appointed by the Bank. 

 
GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and Conditions” section of the portal (of the 
agency concerned, using the Login IDs and passwords given to them. 

 



 

 

Bid Submission Mode. 

 

 

https://centralbank.abcprocure.com/EPROC Through e-tendering portal (Class 
II or Class III Digital Certificate with both Signing & Encryption is required 
for tender participation) 

Support person and phone 
number for e-tender service 
provider for any help in 
accessing the website and 
uploading the tender documents 
or any other related queries.  

e-Procurement Technologies Limited 
Technical Support Team  
Mr. Sujith Nair: 079 68136857  sujith@eptl.in  
Ms. Geeta        : 079 90334460     
                             geeta@auctiontiger.net   
Ms.Khushboo  : 09510813528      
                             khushboo.mehta@eptl.in  
Ms. Pooja          : 09328931942 pooja.shah@eptl.in  
Ms. Komal         : 07904407997  komal.d@eptl.in  
Mr Nandan Valera : 9081000427 nandan.v@eptl.in 
Ms Vrusha Soni : 9904407997 vrusha@eptl.in 
Mr Jaymeet        : 6354919566 
Mobile Numbers: +91-9904407997| 9081000427 
 
 
Additional contact details for the vendor support: 
 

S
r Name Mobile No. Email ID 
1 Fahad Khan 6352631766 fahad@eptl.in 
2 Shaikh Nasruddin 6352632098 shaikh@eptl.in 
3 Jay Vyas  9265562819 jay.v@eptl.in 
4  Mubassera Mansuri 7859800621 mubassera@eptl.in 
5  Hiral Purohit  6352631968 hiral.purohit@eptl.in 

 

Note: please note Support team will be contacting through email and whenever required through phone call as well. Depending 
on nature of assistance support team will contact on the priority basis. It will be very convenient for bidder to schedule their 
online demo in advance with support team to avoid last minute rush. 
f) All bids made from the Login ID given to the bidder will be deemed to have been made by the bidder.  
g) BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to sell. Bids once made by the bidder 

cannot be cancelled. The bidder is bound to sell the material as mentioned above at the price that they bid.  
 

Preparation & Submission of Bids 
The Bids (Eligibility Cum Technical as well as Commercial) shall have to be prepared and subsequently submitted online only. 
Bids not submitted “ON LINE” shall be summarily rejected. No other form of submission shall be permitted. 
Dos and Don’ts for Bidder 

 Registration process for new Bidder’s should be completed at the earliest 
 The e-Procurement portal is open for upload of documents with immediate effect Hence Bidders are advised to start the 

process of upload of bid documents well in advance. 
 Bidder has to prepare for submission of their bid documents online well in advance as the upload process of soft copy of the 

bid documents requires encryption (large files take longer time to encrypt) and upload of these files to e-procurement portal 
depends upon bidder’s infrastructure and connectivity. 

 To avoid last minute rush for upload bidder is required to start the upload for all the documents required for online 
submission of bid one week in advance. 

 Bidder to initiate few documents uploads during the start of the RFP submission and help required for uploading the 
documents / understanding the system should be taken up with e-procurement bidder well in advance. 

 Bidder should not raise request for extension of time on the last day of submission due to non-submission of their Bids on 
time as Bank will not be in a position to provide any support at the last minute as the portal is managed by e-procurement 
service provider. 

 Bidder should not raise request for offline submission or late submission since only online e-Procurement submission is 
accepted. 



 

 

 Part submission of bids by the Bidder’s will not be processed and will be rejected. 
 

Terms & Conditions of Online Submission 

1. Bank has decided to determine L1 through bids submitted on Bank’s E-Tendering website 
https://centralbank.abcprocure.com/EPROC. Bidders shall bear the cost of registration on the Bank’s e-tendering portal. 
Rules for web portal access are as follows: 

2. Bidder should be in possession of CLASS II or CLASS III-Digital Certificate in the name of company/bidder with 
capability of signing and encryption for participating in the e-tender. Bidders are advised to verify their digital certificates 
with the service provider at least two days before due date of submission and confirm back to Bank. 

3. Bidders at their own responsibility are advised to conduct a mock drill by coordinating with the e-tender service provider 
before the submission of the technical bids. 

4. E-Tendering will be conducted on a specific web portal as detailed in (schedule of bidding process) of this RFP meant for 
this purpose with the help of the Service Provider identified by the Bank as detailed in (schedule of bidding process) of 
this RFP. 

5. Bidders will be participating in E-Tendering event from their own office / place of their choice. Internet connectivity 
/browser settings and other paraphernalia requirements shall have to be ensured by Bidder themselves. 

6. In the event of failure of their internet connectivity (due to any reason whatsoever it may be) the service provider or Bank 
is not responsible. 

7. In order to ward-off such contingent situation, Bidders are advised to make all the necessary arrangements / alternatives 
such as back –up power supply, connectivity whatever required so that they are able to circumvent such situation and still 
be able to participate in the E-Tendering Auction successfully. 

8. However, the vendors are requested to not to wait till the last moment to quote their bids to avoid any such complex 
situations. 

9. Failure of power at the premises of bidders during the E-Tendering cannot be the cause for not participating in the E-
Tendering. 

10. On account of this, the time for the E-Tendering cannot be extended and BANK is not responsible for such eventualities. 
11. Bank and / or Service Provider will not have any liability to Bidders for any interruption or delay in access to site of E-

Tendering irrespective of the cause. 
12. Bank’s e-tendering website will not allow any bids to be submitted after the deadline for submission of bids. In the event 

of the specified date and time for the submission of bids, being declared a holiday for the Bank, e-tendering website will 
receive the bids up to the appointed time on the next working day. Extension / advancement of submission date and time 
will be at the sole discretion of the Bank. 

13. During the submission of bid, if any bidder faces technical issues and is unable to submit the bid, in such case the Bank 
reserves its right at its sole discretion but is not obliged to grant extension for bid submission by verifying the merits of the 
case and after checking necessary details from Service provider. 

14. Utmost care has been taken to reduce discrepancy between the information contained in e-tendering portal and this tender 
document. However, in event of any such discrepancy, the terms and conditions contained in this tender document shall 
take precedence. 

15. Bidders are suggested to attach all eligibility criteria documents with the Annexures in the technical bid. 
Guidelines to Contractors on the operations of Electronic Tendering System of Central Bank of India 
Pre-requisites to participate in the Tenders 

Registration of Bidders on Electronic Tendering System on Portal of CBI: The Bidders Non Registered in Central Bank of India 
and interested in participating in the e-Tendering process of CBI shall be required to enroll on the Electronic Tendering System. 
To enroll Bidder has to generate User ID and password on the “https://centralbank.abcprocure.com /EPROC” 
Registration of New bidders: https://centralbank.abcprocure.com/EPROC/bidderregistration 
 
The Bidders may obtain the necessary information on the process of Enrollment either from Helpdesk Support Team: 079-
68136815, 9879996111 or may download User Manual from Electronic Tendering System for CBI. i.e. 
https://centralbank.abcprocure.com/EPROC 
Preparation of Bid & Guidelines of Digital Certificate 

The Bid Data that is prepared online is required to be encrypted and the hash value of the Bid Data is required to be signed 
electronically using a Digital Certificate (Class – II or Class – III). This is required to maintain the security of the Bid Data and 
also to establish the identity of the Bidder transacting on the System. This Digital Certificate should be having Two Pair (1. 
Sign Verification 2. Encryption/ Decryption)  

The Digital Certificates are issued by an approved Certifying Authority authorized by the Controller of Certifying Authorities 
of Government of India through their Authorized Representatives upon receipt of documents required to obtain a Digital 



 

 

Certificate. 

Bid data / information for a particular Tender may be submitted only using the Digital Certificate. 

Certificate which is used to encrypt the data / information and Signing Digital Certificate to sign the hash value during the 
Online Submission of Tender stage. In case, during the process of preparing and submitting a Bid for a particular Tender, the 
Bidder loses his / her Digital Signature Certificate (i.e. due to virus attack, hardware problem, operating system problem); he / 
she may not be able to submit the Bid online. Hence, the Users are advised to store his / her Digital Certificate securely and if 
possible, keep a backup at safe place under adequate security to be used in case of need. 

In case of online tendering, if the Digital Certificate issued to an Authorized User of a Partnership Firm is used for signing and 
submitting a bid, it will be considered equivalent to a no objection certificate / power of attorney to that User to submit the bid 
on behalf of the Partnership Firm. The Partnership Firm has to authorize a specific individual via an authorization certificate 
signed by a partner of the firm (and in case the applicant is a partner, another partner in the same form is required to authorize) 
to use the digital certificate as per Indian Information Technology Act, 2000 and subsequent amendment. 

Unless the Digital Certificate is revoked, it will be assumed to represent adequate authority of the Authority User to bid on 
behalf of the Firm for the Tenders processed on the Electronic Tender Management System of Central Bank of India as per 
Indian Information Technology Act, 2000 and subsequent amendment. The Digital Signature of this Authorized User will be 
binding on the Firm. It shall be the responsibility of Partners of the Firm to inform the Certifying Authority or Sub 

Certifying Authority, if the Authorized User changes, and apply for a fresh Digital Signature Certificate. The procedure for 
application of a Digital Signature Certificate will remain the same for the new Authorized User. 

The same procedure holds true for the Authorized Users in a Private / Public Limited Company. In this case, the Authorization 
Certificate will have to be signed by the Director of the Company or the Reporting Authority of the Applicant.  

The bidder should Ensure while procuring new digital certificate that they procure a pair of certificates (two certificates) one for 
the purpose of Digital Signature, Non-Repudiation and another for Key Encryption. 

Recommended Hardware and Internet Connectivity 

To operate on the Electronic Tendering System, the Bidder are recommended to use Computer System with at least 1 GB of 
RAM and broadband connectivity with minimum 512 kbps bandwidth. However, Computer Systems with latest i3 / i5 Intel 
Processors and 3G connection is recommended for better performance. 

Operating System Requirement: Windows 7 and above Browser Requirement (Compulsory): Internet Explorer Version 9 (32 
bit) and above and System Access with Administrator Rights. 

Toolbar / Add on / Pop up blocker 
Users should ensure that there is no software installed on the computers which are to be used for using the website that might 
interfere with the normal operation of their Internet browser. Users have to ensure that they do not use any pop-up blockers, 
such as those provided by Internet Explorer and complementary software, like for example the Google tool bar. This might, in 
certain cases depending on users’ settings, prevent the access of the EAS application. 
Online viewing of Detailed Notice Inviting Tenders 

The Bidders can view the Detailed Tender Notice along with the Time Schedule (Key Dates) for all the Live Tenders released 
by CBI on the home page of CBI e-Tendering Portal on https://centralbank.abcprocure.com/EPROC. 
Download of Tender Documents: 

The Pre-qualification / Main Bidding Documents are available for free downloading. However, to participate in the online 
tender, the bidder must purchase the bidding documents via Demand Draft mode by filling the cost of tender form fee. 

Online Submission of Tender 

Submission of Bids will be preceded by Online Submission of Tender with digitally signed Bid Hashes (Seals) within the 
Tender Time Schedule (Key dates) published in the Detailed Notice Inviting Tender. The Bid Data is to be prepared in the 
templates provided by the Tendering Authority of CBI. The templates may be either form based, extensible tables and / or 
unloadable documents. In the form based type of templates and extensible table type of templates, the Bidders are required to 
enter the data and encrypt the data/documents using the Digital Certificate / Encryption Tool. 

In case Unloadable document type of templates, the Bidders are required to select the relevant document / compressed file 
(containing multiple documents) already uploaded in the briefcase. 
Notes: 

a) The Bidders upload a single documents unloadable option. 



 

 

b) The Bid hash values are digitally signed using valid class – II or Class – III Digital Certificate issued any Certifying 
Authority. The Bidders are required to obtain Digital Certificate in advance. 

c) The bidder may modify bids before the deadline for Online Submission of Tender as per Time Schedule mentioned in the 
Tender documents. 

d) This stage will be applicable during both. Pre-bid / Pre-qualification and Financial Bidding Processes. 

The documents submitted by bidders must be encrypted using document encryption tool which available for download under 
Download section on https://centralbank.abcprocure.com/EPROC 

Steps to encrypt and upload a document: 

 Select Action: Encryption -> Tender ID: (enter desired tender ID) -> Envelope: (Technical / Price Bid) -> Add File: 
(Select desired document to be encrypted) -> Save File(s) to: (select desired location for encrypted file to save). 

 After successful encryption, format of encrypted file will change to .enc which is required to be uploaded by bidders. 
 After encryption bidders are required to upload document as per the mandatory list mentioned in the envelope i.e 

Technical / Commercial. 

Note: Bank and e-Procurement Technologies Limited shall not be liable & responsible in any manner whatsoever for my/our 
failure to access & bid on the e-tender platform due to loss of internet connectivity, electricity failure, virus attack, problems 
with the PC, any other unforeseen circumstances etc. before or during the event. Bidders are advised to ensure system 
availability and prepare their bid well before time to avoid last minute rush. Bidder can fix a call with support team members in 
case guidance is required by calling on below mentioned numbers. 

Bidders need to take extra care while mentioning tender ID, entering incorrect ID will not allow Bank to decrypt document. 

Close for Bidding: 
After the expiry of the cut- off time of Online Submission of Tender stage to be completed by the Bidders has lapsed, the 
Tender will be closed by the Tender Authority. 
Online Final Confirmation: 

After submitting all the documents bidders need to click on “Final Submission” tab. System will give pop up ”You have 
successfully completed your submission” that assures submission completion 
Short listing of Bidders for Financial Bidding Process: 

The Tendering Authority will first open the Technical Bid documents of all Bidders and after scrutinizing these documents will 
shortlist the Bidders who are eligible for Financial Bidding Process. The short listed Bidders will be intimated by email. 
Opening of the Financial Bids: 

The Bidders may join online for tender Opening at the time of opening of Financial Bids. However, the results of the Financial 
Bids of all Bidders shall be available on the e-Tendering Portal after the completion of opening process. 
Tender Schedule (Key Dates): 

1. The Bidders are strictly advised to follow the Dates and Times as indicated in the Time Schedule in the detailed tender 
Notice for the Tender. All the online activities are time tracked and the electronic Tendering System enforces time-locks 
that ensure that no activity or transaction can take place outside the Start and End Dates and time of the stage as defined in 
the Tender Schedule.  

At the sole discretion of the tender Authority, the time schedule of the Tender stages may be extended. 


