fAfdar WEITa\—r[/TENDER DOCUMENT
(ﬁ?m, QT?YUH@[%TW/Terms, Conditions & Drawings)

YIT/PART-T/A
Technical BID / d@-11! dlcit

Electrical, and Allied works at B/O Tardeo Javji Dadaji Marg, Nana Chowk, Kemps Corner,

Grant Road, Mumbai, Maharashtra 400007

@ FAegor &' 316 SR
Central Bank of India

CENTRAL TO YOU SINCE 1911

fastra= Y fe=1i/ Date of Advertisement

05-12-2-25

THIA FLA I sifqw {1 / Last Date of Submission

15-12-2025 by 15:00Hrs

g &I faAi® /Opening Date T aTetT/Technical Bid : 15-05-2025
AT et Tdls & | Fgal Iqa Shar H gied
33T ST/ Financial Bid: To be intimated to Technically
Qualified Contractors.

ﬁn‘l’ﬁ?ﬁlﬂ'ﬁime Period of Work FTF ST TS Fd =t &4 7 90 2+ /90 days from

award of Work Order

qJTAT STHT UfQT/ Earnest Money Deposit

Rs.15,000.00 (Rupees Fifteen Thousand Only) DD

favouring Central Bank of India, Payable at Mumbai.

IEICE E'Fﬁiﬁir T 1T/ Cost of Tender Document(¥iX
Tt T/ Non Refundable)

%./Rs.2000.00 (Y2 o S AT & Te7 § AT g% ST
13[&% 97 =T '@/ DD In Favor of Central Bank of India,
Payable at Mumbai or be deposited in the below account
and the UTR number be uploaded

AC NO: 1001788300, IFSC: CBIN00280606, Central Bank of India Boribunder Branch, Mumbai.

MSME Registered Vendors are Exempted from EMD and Tender Fees Relevant Documents to be submitted in

Technical Bid.

gaq At feaiw & [Afaar 6t S=rar/validity of Tender

from the date of opening of Financial Bid.

90 f2=1/ days

Tqqq fHT ST 9Tt I@rast/ Documents to be
provided

fAfaeT srH=T g=AT *F SAqATY/As per Notice Inviting
Tender.

Independent External Monitor (IEM)

Mr Trivikram Nath Tiwari

MAIL ID: - trivikramnt@yahoo.co.in
Mr. Jagadip Narayan Singh

MAIL ID: - jagadipsingh@yahoo.com

Email for Correspondence

gadmumnro@centralbank.co.in
archmmzo@centralbank.co.in

G o< FT A0 /Contact person name

Mr.Manish Kumar-Senior Manager
Amarnath .V — Senior Manager Architect
022-40345840/40345872/6303929013

et ST FA T oI /

Place of submission of Bids & opening of bids

Tenders to be submitted only online at
South Mumbai Regional Office, Ground Floor ,346
Standard Building, Dr D.N.Road, Fort, Mumbai-400023.

South Mumbai Regional Office, Ground Floor ,346 Standard Building, Dr D.N.Road, Fort, Mumbai-
400023.Visit us at http: // www.centralbankofindia.co.in



mailto:trivikramnt@yahoo.co.in
mailto:jagadipsingh@yahoo.com
mailto:gadmumnro@centralbank.co.in
mailto:/archmmzo@centralbank.co.in

fAfaeT 3= Y=/ NOTICE OF INVITATION TO TENDER

Sealed Tenders are invited by the Business Support Department South Mumbai Regional Office,
Central Bank of India, for carrying out Electrical, and Allied works at B/O Tardeo Javji Dadaji
Marg, Nana Chowk, Kemps Corner, Grant Road, Mumbai, Maharashtra 400007 from
reputed Contractors under 2(Two) Bid system i.e. Technical Bid (Part-1) & Financial Bid (Part-11)
meeting the under noted Pre-qualification criteria for carrying out the above work in accordance with the
Bank's General Conditions of Contract, Special Terms & Conditions of Contract & Particular Terms &
Conditions of Contract, Standard specifications, Extent of Work, Special Instructions to Bidders as
appended on the subsequent page & Annexures

TEdl AFCS/ Eligibility Criteria: ST fob Ffaer ayaes o fear wd aftfa  fosar mar &/ As

described and laid down in the tender documents

1) wmﬁaﬁ 3afd /Time of Completion: 90 days from the date of award of work order.
2) ST ST MR /Earnest Money/Tender Fees: T8 UR ¢d Ud I-cd 9 31 SfSa1 & T8
T 3mefa Waifed AR STUe & gRT ST f Tefdd Uee H f3a1 a1 8/ As stated in the

Tender Package by crossed Demand Draft Payable at Mumbai or be deposited in the below
account and the UTR number be uploaded.

e AC NO: 1122845035, IFSC: CBIN0281067, Central Bank of India Nariman Point
Branch, Mumbai.

¢ MSME Registered Vendors are exempted from EMD and Tender Fees Relevant
Documents to be submitted in Technical Bid.

3) fAfdar SHadsi &1 IuddydiAvailability of Tender Docs : fAfdar aardw
www.centralbank.abcprocure.com/EPROC 3 33AIS fou o & % /Tender package
can be downloaded from www.centralbank.abcprocure.com/EPROC

4) fAfaar Eﬂ?ﬂaﬁﬁ @t SUFYdT / Availability of Tender Document: From 05-12-2025 to 15-12-
2025

5) fAfaar Iqdd B D1 IHY T4 faAid/ Time and date of Submission of tender: Up to 15.00
hrs. On 15-12-2025

6) ﬁﬁmﬁww-1 (@I\Im:l $T g9 U4 faAid Time and date of opening of tender
(ENVELOPE-1): faTie At 15.30 PM on On 15-12-2025

7) ﬁléal) famTer-2 (@Fﬁ &1 99T Ud fadi® Time and date of opening of tender

(ENVELOPE-2): ddbIdbt A Siciiararsi &I gfad fdbdr SMU/To be intimated to
Technically Qualified Bidders.

8) fAfdar e ®! Yaiferd Ud Uftd fhT SIT¢ /Tender to be submitted at : /

South Mumbai Regional Office, Ground Floor ,346 Standard Building, Dr D.N.Road, Fort,
Mumbai-400023.

TaY i Hige Afed Afaarsar & gqard?
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3 - ANNEXURE- A
W A b AMES PRE-QUALIFICATION CRITERIA:
The firm should have successfully completed similar works during last 7 years ending last day of months
previous to the one in which applications are invited should be either of the following:(Estimated Cost of
Work : Rs.7,50,000.00 Exluding GST)

1. “Similar completed works” mean Composite nature of work comprising of Interior and Allied
works and other associated works as per the tender package.

2. Eligibility Criteria for the Pre-Qualification shall be as follows: - To be considered as
technically qualified, a Bidder shall demonstrate that they satisfy the following qualification

criteria. Bids of the Bidders not meeting following criteria will be summarily rejected: -

S.no

Eligibility Criteria

Documents Required

01.

The bidder should be a Government
Organizations / PSUs / PSEs /
Partnership Firms / Proprietary Firms
/ Limited Companies under Indian
Laws with an established setup in
India, with registered office anywhere
in India with a functional office in
Mumbai Metropolitan Region.

oCertificate of Incorporation/Registration

completed similar works during last
7 years ending last day of months
previous to the one in which
applications are invited should be
either of the following:(Estimated
Cost of Work : Rs.70,00,000.00
(Seventy Lakhs Only) Excluding
GST.

a) “Similar 3 work completed
works” costing not less than
the amount equal to 40% of
the estimated cost

Or
b) “Similar 2 work completed
works” costing not less than
the amount equal to 50% of
the estimated cost

Or

c) “Similar 1 work completed

02. Financially sound firms with average | e Certificate from Statutory Auditor of the
annual turnover of not less than Rs. | bidder specifying the average annual turnover of
15 Lakhs in past three financial | the bidder in last 3 (three) financial years
years immediately preceding bid due | immediately preceding to bid due date.
date.

03. The firm should have successfully e Copy of Work orders

e Completion certificate of the work.

[ o NI e N e
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work”™ costing not less than
the amount equal to 80% of
the estimated cost.

04. Other o Valid GST Certificate

e Audited Financial Statements and
Annual reports of the bidder of last 3
(three) financial years immediately
preceding to bid due date

e Sworn undertaking/ affidavit
specifying the firm has not been
blacklisted. Certificate from Statutory
Auditors stating that the Bidder is not
blacklisted or debarred or banned from
participating or carrying out business
with any PSU Bank's or the entire
Central Government or any State
Government at the time of the
submission of the bid

e Certified copies of the ITRs filed by the
entity for the immediately preceding
three financial years

e Board resolution or Power of Attorney
specifying authorized signatory (not
required for sole  proprietorship
companies provided same person is
authorized signatory)

SWIGd & T T Sielievdl & dob 3fiex $i Ufd Td Yol R &1 YHIUI-UF Sl goardel
e & U T UHd HR. TP TR YA B AR faan ST 8/ In support of above, the

bidder must submit the documentary evidences in the Form of Work Order copies &
completion certificate etc. Without which the offer is liable to be rejected.

e e/ NOTE :-(i) STIHAIUR Icqrad cqaasl ISTHAAR HH T A
$3/The above mentioned documents should be enclosed in sequenced order as
mentioned above.

Tl Ffder & Ty @t uga caaet & 98 89 % e gft ke @ Re@er . 3
SIS &1 aole ¥ UAId FRYd foar S, §F & ddbHie! Uad &I o sifaw g ud
T FfderpR R parfeiithepe Td el & T s 81T/ The agency will be fully

responsible for correctness of all documents submitted along with the tender. The false
documents may lead to termination of the offer BANK’S Technical Panel Decision would be
final and binding on the tenderer for qualifications and acceptance

[ o NI e N e

TaY i Hige Afed Afaarsar & gqard?

SIGNATURE OF TENDERER WITH RUBBER STAMP Page 4




fAifaer e TENDER NOTICE
Haﬂ-f T./REF NO: - SMRO/BSD/ARCH/2024-25: NIT-01
fie/Date : 05-12-2025
gfd/To,
fdwa/sUB: - Electrical, and Allied works at B/O Tardeo Javji Dadaji Marg, Nana Chowk,
Kemps Corner, Grant Road, Mumbai, Maharashtra 400007

Heled/Dear Sir,

Iuded B & fog & Sielt Jumelt (@it Ud faddi) & deq Hal &1 @X & forg Aigvee fAfdar
SHEAT P ST %/ Sealed item rate tenders are invited from contractors in Two Bid System
(Technical and Financial) for the above works.

Tender form can be downloaded from www.centralbank.bank.in. In that case a demand draft

of Rs. 2000/- in favour of Central Bank of India, Payable at Mumbai should be submitted along
with the tender document in envelope 1(Technical Bid)

ST STHT M F.15,000.00 VT S 30 ST % Uer SRt AT S0 o7 Hag W 3T 81 &b & |
YA ATIGT SIS o 1Y TR g1 AR .

EMD of Rs15,000.00 /- (Rupees Fifteen Thousand Only) shall be in the form of Bank Draft drawn
in favour of “CENTRAL BANK OF INDIA”, Payable at Mumbai, must accompany each tender.

MSME Registered Vendors are exempted from EMD and Tender Fees Relevant Documents to be
submitted in Technical Bid.

fAfaer cqaras &t anTd, Sa1 ST IR & SR U9 fad feAie 9u1 T & uREd whd Afdar
DI XG fobaT SITE,
Tender received without the cost of Tender Document, EMD & after due time & date shall be
liable for rejection.

deh-ii! didl! feid 05-12-2025 &1 AT 3.30 T Sl SHudl 396 Ued Uil & Twe
Gt SITEEt qT faddia aiel @i S &1 ga-T ardimdis o Ifad I9d R < e,

Technical Bids will be opened at 3:30 PM 05-12-2025 in presence of intending tenderers, or their
authorized representatives and the opening of Financial Bids would be intimated in due course to the
Bidders.

S I sl &) g B3 & o s1e 7 § au1 S & U faT IS HRUT aarw 1S ot FAfder
PR 31dT SHAIDR 37faT fAfder g &7 SHfdbR GRi&d I

The bank does not bind itself to accept the lowest tender & reserves to itself the right to accept any
tender or reject any or call tender without assigning reason thereof.

Ui i SifdH f&-ih/LAST DATE OF SUBMISSION 1 05-12-2025
fAfdar e @1 fdHidh/ TENDER OPENING DATE (didh-ildh! dleil/Technical Bids) ~ : 05-12-2025
(Afaem sicfad Tl ot Jufufa o Gt ST/ Tenders will be opened in presence of intending

contracting agencies)

Ygdlc/Thanking You
YadIa/Yours faithfully,

&gy
<feor gas afta srafag

South Mumbai Regional Office

[ o NI e N e
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fAfaer sz @
NOTICE INVITING TENDER

1.1 fAfaer/The Tender

Item rate tenders are on behalf of Central Bank of India, Business Support Department, South Mumbai
Regional Office , for Electrical, and Allied works at B/O Tardeo Javji Dadaji Marg, Nana
Chowk, Kemps Corner, Grant Road, Mumbai, Maharashtra 400007

1.2. ffaer HAT/Filling in the Tender:

T UHR I a1 U 718, HEI-Wet, TTed UM S1aT T BT SIUTa  HRA arelt (Afaand g $R al
SITE. Tender not properly filled, mutilated, with incorrect calculations or generally not complying
with the conditions shall be rejected.

1.3. @¥/The Rates:

fAfaemdl B SOt o GG 3R 3% GHI A IGd B I drfgu.pdifele & Riega § It ke 4
e a1 SiTe Ud Uqdes gy &1 IR fUed gya & Sfidhs o W1 3111 o ST ST a7 39 forar Sy
Td FAfaeepd gRT gHdeR far s P1$ ol QU et A1 BisT S1Y, Al Il B T &R P U
3R 3 A R ST g @ %Id\dl Td MW HId BT Tenderer should quote their rates both in
figures and words. The schedule of quantities must be fully priced and the total of each page along with
carried over figure of the previous page shall be given in ink and signed by the tender. No blank space
shall be left. If any discrepancy is found in the rates quoted in figures and in words, the rate which is
will be considered.

1.4. tl'\‘['g'ﬁf/Submission:

The tender has to be submnitted at South Mumbai Regional Office, Ground Floor ,346 Standard
Building, Dr D.N.Road, Fort, Mumbai-400023

1.5. fAfaeT UR SAAT&R/Signing the Tender:

gfe fAfaer domt g 1956 § FRIT Ho & 3R TRd &1 Offclt & ot ot & yaey e
31YaT 9 3q faffrad =u § mifigd Fewe gRT 39 W gqaer feu e, afe fAfder yrfier we
ERT UYgd @1 oIt & df dl Fidal R BH & 99y gRT 98 YNGR BH & 91y Sl 39d! 3R ¥
30 ATH  BHATER TR Dl § GRT [hT AME TG HH & D Teqd oI 19 Td U fear S ar
& Ty g FfdeT & WY gEaR 9 &1 ufd IaE &1 o o 39 UifieR! Bt R 9 §aieR
HRA & fog It o &, FAfaer & Ay YR wRifaer &t defird Ui TR &1 STTLIF the

tender is made by or on behalf of a company, incorporated under the companies Act. 1956, it shall be
signed by their managing Director, or one of the directors duly authorized on that behalf. If it is made
by the partnership firm, it shall be signed with the co-partnership name by a member of the firm who
shall sign in his own name and give the name and address of each partner of the firm and attach a copy
of power of attorney with the tender authorizing him to sign on behalf of the partners. A certified copy
of the registered partnership deed shall also be submitted along with the tender.

1.6. Hﬂ’ﬁb‘ﬂﬁaﬁ &ﬁﬁ/Acceptance period:
ﬁﬁa ﬁrﬁawaﬁmﬁgo%——ﬁﬁ WW%W%@[@?{TM tender shall remain

valid for acceptance for a period 90 days from the date of opening of tender,

1.7. 9494 fArterosite Inspection:

Wﬁﬁaao—cﬁﬁ 308 1 STl § o 98 o & B & Yd TN B o Juel BT P
R A T IR 9 ST U4 Syt 3 A AR, I T S 5 S%aR gRT S AT W
Y T R0 R Form 71T § e Igd R gR URTRUFY H AR] [T ST Every tender is expected
to inspect the site of proposed work before quoting his rates He must also go through all the drawings
and documents. It will be construed that the contractor has inspected the site at his cost, and the quoted
rates shall hold good in all conditions.

TaY i Hige Afed Afaarsar & gqard?
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1.8. Paifefe o7 FRIsy@/Schedule of Quantities:

faftFm wel & fore waifefe @1 Rreya 39 fAfder & Wy I forar ST =nfee. o8 Affd dR W
JqUYE FI It § % e Ae wd paifefe YhieR & Hm ud Faiear srEy ®f Xdt &l
guIfad fbu famT o/um fad® & SR I, weldt Sudl SSH S9H gRad R qohdl 5. fFaigpd
3 U T ST BT AR 2 b T8 s P 1l b A1 T b et ot 77 o opre 81
AL

A schedule of quantities for various items accompanies this tender. It should be definitely understood
that the Employer do not accept of items and quantities and his schedule is liable to alterations by
omissions, deductions or additions at the discretion of the employer without affecting the terms of the
contract. The Employer reserves the right to completely delete any item from the scope of the work
without affecting the terms of the contract.

1.9. 3 dY 3/ Contractors Rates:
SIEY B TR | B JUA db IR & URagd Ud e a%rrmﬁmé@fﬁwaw BIEIRINED
T4 gt SoEIfe F O Hal &1 9 Ry B frfRiT a1 e e it g <R Wi A i

aferd fodm ST 81.The contractors rates must include the cost of transportation of material to the
site, storage at site all taxes such as sales tax, excise and octal etc. and the fixing or placing in position
for which the items of works is intended to be operated.

1.10. H‘CI'EI?ﬁWUT/Interpretatlon
fARTSEdrsl % GUNIHRUT ¥ 1T TR Tedaayu! 1 T SHuTe 331 T

In interpreting the specifications, the followmg order of decreasing importance shall be followed:

U/a) Eb_dTﬁﬁ 2l f?l@ﬂﬁ/Schedule of quantities.

ali/b) AT BT FRISYe/Schedule of materials

/) BRIG R o1 FRISTA/Schedule of workmanship.

Eﬁ/d) S’@T/Drawings

/) 2w IRMeare 1 RaRParticular of special specification.

TWh/f) TTHT 9fRIYedTl/General Specification.
Y =Y 9 ey H fafkmedrsii gr1 # gAIfed =81 6T T favyg ey HRAIG AMD Hig gRI
TIfgd fore SmeR. afe faxiy fawa & forg daR =8t fvw w € o Fellean @1 fofa sifaw SR
EIT?JSJEFIﬁ BT, Matters not covered by the specification given in the contract as a whole shall be

covered by the matters not covered by the relevant Indian standard Codes. If such codes for a particular
subject have not been framed the decision of the Employer shall be final and binding.

1.11. fAfaer Gﬂ'ﬁﬁWﬁﬂﬂTﬁqﬁﬂﬁ:{/Alteration in Notice Inviting Tenders:
el gr1 ffaer s Tar & forddt o wR &1 uRads &t frar o1 goar § ofe W@
URadH fhT U § 3raT His faRIY T Y[ @1 T8 © off Afdar &1 T fawar STENo alteration

shall be made by the tender in the notice inviting Tenders and if any such alterations are made or any
special condition attached, the tender is liable to be rejected.

1.12. fAfaer gdierR fFar sMT/Acceptance of Tender:Afdar &1 FAHR B &1 SRBR
ﬁﬁw%w%magﬁwﬁﬁaaﬁmﬂwmﬁ%ﬁmmmﬁ%@mwm
HRU FATT IS T 3@t T gt srear PRl o1 B Wi FRYd 337 1 SR Wi
aur ffaeredl Igd X W 3@ ﬁ'EI'CIT@H CRCK forg g1 EﬁTIT.The acceptance of tender rest with
the Employer, who does not bind himself to accept the lowest tender and reserves to himself the
authority to, reject any or the entire tender received without assigning any reasons. The Employer
reserves the right of accepting the whole or any part of the tenders and the tenders shall be bound to
perform the same at their quoted rates.

1.13. 94Yd qAdAdEU/Site Supervision:

TaY i Hige Afed Afaarsar & gqard?
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I R B FipdT 3ar 3 Ui & arferiA o fosar s g, fAfder qdieRr o &
IWRId SHeR &I 3T 3ifAFHd Ul &1 &1 7w <1 v St fufor st o1 wdderor s ud
@ SR WW%WW@W The work shall be carried out under the direction of the

Employer or their representative at site. On accepting the tender, the contractor shall intimate the name
of his accredited representative who would be supervising the construction and would be responsible for
taking instruction for carrying out the work on day basis.

1.14. 7[UIdddT/Quiality:

Tt Bt I SR gAY & fore fFiigdr o1 g sifaw wd a1e@ . Sher & fAdigd
GRI 3G Bl T[éc It B ddepld] Higc R Y <M 81T, The Employers decision with regard to the
quality of the material and workmanship will be final and binding. Any material rejected by the
Employer shall be immediately removed by the contractor from the site.

1.15. SR an'\*ufq;ﬁaﬂﬁaﬁ 3raftl/Commencement of Work/Period of Completion:

SPER DI MRY-YF SRI XA B &b J 7 fday & sl Srd 3Ry 1 R, g &A1 HfAd
BT 3RY HA B A A ST, IHT 3y T Jd dqd §. 39 Ffdel & AR it »rf
URY 8 &1 fedid T 180 faay & 3iax ¥ & e SITU. The Contractor shall commence work on site
within 7 days from the date of issue of the letter of intent. This date shall be considered as the date of
commencement of the said work. Time is the essence of the contract. All works as per this tender will
be completed within 180 days from the date of commencement.

1.16. GIY SqaNGIAIqd faf/Defect Liability Period:

o1l guf 81 @) e @ 12 AR P1 &Y ARG 3rafey fbal of gopr 1 A9 g R 5
3PaR TR GURT NI T G GURT et Sam & F FpdT Wmsiard &) Sgafy 3 oy
foaft Tordt ¥ SheR Bt ST 3R AR TR FHRATT. 39 @RE & aN gl ¥ fafaa & gemn
Uity o UR[ET © IR fafd” &t HHT g g BT T, Any defected developed within
“Defect Liability Period” of 12 months from the date of completion will have to be rectified by the
contractor. In case of failure to do so the employer with the concurrence of the consultant shall get the
rectification work done by some other agency at the risk and cost of the contractor. The rectification of
such defects shall be taken on receipt of written notice from the Employer and such defects may extent
“liability period”.

1.17. gﬁ’fﬁﬁTﬂT/Part Occupation:
gfe qar chsl § ol aTedl § df SheR Bl Fiear ¥ fiae: 39 &3 &1 B R HAT 8N
ﬁ@w%%ﬁwﬁuwﬁﬂmmﬁmwﬁmﬁm. If the owner wants to

occupy areas in part, the contractor shall have to be complete the work of the area in conjunction with
the Employer and hand over the same to the Employer without affecting any of the clauses of
agreement.

1.18. qAfAN® TAT&R/ Contract Signing: WW@%Wﬁﬁaﬁﬁwé? 10
g & 3faR MaNHH AR W FHIER A TR qUT TR TR Ffed IR P 397 e
P a5 BT BN TS BIS s BT 2 A T ST AR TG HR A S a1 e g F
STET 3rar Srgay fAfder &1 2dl & SR e Tafid dHR1 g1 auT Ffdadd! $9 fag a1
B =R fAfdewmal gRT Siuenies HRR Ayuifed 3R sxaier Tt faar mar 8.

After acceptance of the tender, the tender shall sign the necessary papers within 10 days of the
intimation, Expenses for the agreement including cost of stamp papers etc. shall be borne by the
contractor. In case of delay, the “Earnest Money” may be forfeited and the tender cancelled or the
contract enforced as per term of the tender and the tender shall thus be bound even though the formal
agreement has not been executed and signed by the tender.

1.19. SGTHT SHT MRIEarnest Money Deposit:

TaY i Hige Afed Afaarsar & gqard?
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EMD of 15,000.00 (Rs. Fifteen Thousand Only) Electrical, and Allied works at B/O Tardeo Javji
Dadaji Marg, Nana Chowk, Kemps Corner, Grant Road, Mumbai, Maharashtra 400007

in the form of Bank Draft only and in favour of CENTRAL BANK OF INDIA AT MUMBAI, shall be
submitted along with the tender.

T S ST IR SruaT Sued & Sramar 3T fohdll 9 H Uqd (e &1 s #x fear s,
3wd Ffdaradiell & samT s AR Ffder gem &t fadie 4 Te 715 & 3ieR a0y o1 eme.
oTRa AT & SifaRepd ST ST R &1t STHT W1 ST v w1 8 & IWId 39 a9
[ERIEII

The tender reserved without EMD or any other form than stated above may be rejected. The EMD shall

be refunded to the unsuccessful tenders within one month of the opening of the tender. The EMD shall
be retained in addition to the retention money and shall be returned on completion of the project.

b) UTRd RI/Retention Money: U@ I fod & T BT 10 U= Uedes I WIdl-YTa- 4
T B ST,
Retention Money at the rate of 10% of each running bill value shall be deducted from each running
account payment.

¢) TR TR/ STAT AR IR fohft off YR &1 ST <7 181 8.

The Retention money/EMD amount shall not bear any interest.
1.20. STHT IR BT YIAT/Refund Deposit:
Tioige & aRdiad U 3§ guf g9 W 41Ra 1R &1 50 Ufa=d Yiram foar S ud 2w so wfawa
%meaﬁaﬁmﬁsmaﬁmmﬁaﬁmwBﬁ$mﬁ
50% of the retention money shall be returned after the virtual completion of the project and the balance
50% shall be returned after the defect’s liability period of 12 months from the date of virtual
completion.

1.21. maﬁqﬁ/Supply of Material:
1 & fT SfTaRE bt ot YR ot el 31 gt o forg waret srefa et . SobaR 1wt &
Wﬁﬂﬁwﬁ%%mﬁwm@maw ipar ¥ SrHIG UTqd Bl

Owner does not bind himself to supply any materials whatsoever required for the work. The
guality/make of the material purchased by the contractor shall be exactly same as mentioned in the
schedule of materials and shall be got approved by the Employer.

1.22 §HT/Insurance:
T d SHER I 30 98 W FHt SReY ofar (@IWsmR) 1 8T auT gl aifers! Jard! o O ST
H gL Oiferdt § MHAMER T qH1fed fbT oF a1fgu :

The successful Contractor shall take out contractor all risk (CAR) insurance policy, in the name of the
contractor, and the original policy shall be deposited with the owner. The policy shall cover clause as
under:-

SPeR B ¥ TG JRI&d TG RN 3R Fdiewpdr T 39 PRy, HHAR), Uewd iR 3™
W&wﬁuﬁvﬁ&nﬁaﬁa@aﬁﬁuwaﬁ@ﬁmmm The contractor

shall at all times indemnify and keep indemnified the employer and its officers, servants, clients and any
other guest, customer or person moving in the work premises from and against all third-party claims

Gﬁw(wﬁraﬁaﬁ/wwd SHER & qUfGHTd Toic BIs 3U dhaR HR/3fyal fdigpdr afed

% 29 d& TifAd =&l ) whatsoever (including but not limited to property loss and damage, personal
agents to the contractor, any sub-contractor and/or the employer) and the contractor shall at his own
cost and initiative at all times up to the successful conclusion of the defects liabilities under his clause,
including but not limited to third party insurance and liability under the motor vehicle Act, Risk
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Insurance Act and/ or other Industrial Legislation from time to time in force in India with insurance
company (ies) approved by the owner and such policy (ies) shall be of not lesser limit than the limits
hereunder specified namely :-

FHRITR &ffagfd §iar- YRdtg o & fFae & sidvia Fuifa S 9@ <o afagfd/workmen’s
compensation Insurance- to the limit to which to which compensation may be payable under the laws of
the Republic of India.

i1 U&f S/ Third party Insurance — IR die Td 99 &1 oA 94 &1 & U@ ghe &
forar T %.1,00,000/ (3. T ARI) T HH Tl gl 9214 IfewRad WY Had AT It & fag
gAaH sl & fafiaRe & wu # derferd gitf, afea Afdy T (@ o 39 de & ogar
fopit it e T g1 b1 Hifhd T8l dum

body injury and property damage to the limit of not less than Rs. 1,00,000/-(Rupees One Lac Only) in
each accident at all jobs sites provided that the limits specified above shall operate only as a
specification of minimum limits for insurance purposes, but shall not in any way limit the liability in
terms of this Clause to the limit(s) specified.

b)ﬁ%ﬁ?%‘ﬂﬁw@s%&gamaﬂmmaﬁ YT IR} T B Sw Igdl gal [
QG A B} T F TR) SR B} AN 3R I W FRiipar 3 iR ¥ o SRR 3
IR & TRy T fopdt qatore % VT Tt waR oiR 35U Gay § 9 3 TS I 3 SHER B
3T Y FHEI PR BT HABR G,

Should the contractor fail to take out and/or keep afoot as provided for the foregoing sub clause, the
Employer shall be entitled (but without obligation to do so) to take out and/or keep afoot such insurance
at the cost and expense of the Contractor, and without prejudice to any other rights or remedies of the
Employer in this behalf, to deduct the sum(s) incurred, from the dues of the Contractor.

1.234Tferet @ 3r@fl/ Period of Policies:
STIHAIER Yiad gt i HaR, ey T8 819 3R IV Sl Safd & SR 9 38T ey,

All insurance covers mentioned above shall be kept alive during the completion period of contract and
defects liability period.

1.24. gifreifea dPHT/Liquidated Damages:

T Uiipe WeHd Safdl # =RUNS e § Ao g1, FHaipdr aRfAeia 3pam ds & wud
P Y HT BT | Ua=rd Ui JUaTE & U § Igd 8 ST Sse Je@ P 3Mferpad 10 ufaerd
& 3 BN, Entire project will be completed and handed over within agreed timing in a phased

manner, Employer shall levy liquidated damages by way of penalty a sum at the rate 1 % of the total
contract value per week subject to the maximum of 10 % of the contract value

1.25 &rﬁlﬁﬁﬂi{/Extra item:

SEel T gt afigrd TE SR QU BT &Y 0T FITHEER 1 S,
The rates of all authorized extra items altered or substituted work shall be worked out as follows: -
a) X 3ISY B f[ITHM o 31Ual 39D MYR TR FHpTel STl guriyg Sifdidad I avf
JUT B B Ui & SR Sl
The rates shall be based on or derived from the existing rates in the contract as far as
possible and to the maximum extent possible from the same class & nature of work.

b) W8T & W (T) (1) b TP T U Tt B! S Jobell B, TeT I8 Ufarquelf IToR <= Forgd
B, AT Y IqATe M & Y 8 SHER BT 15 U= a1, I W9 T gddemn
TUR 37T T gRT oI URAR] T 701 81 B SIS 0T &1 SITa,

Where the rates cannot be derived in the manner of (a)(l) above, the same shall be  worked
out on the basis of most competitive market rates inclusive of any taxes, octrai etc. plus 15% for
contractor’s profit, overheads and supervision charges or as suggested by the Employer.

c) SHAR B MR W & IWRId ITYHd BT 3 &1 F BT G I B 1 U Al &
o &R TR R BTt FTIapT 6% R a1 TR § , 39 T H R e v
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IR 1 Tgd T I =1, Uieigre Soiif+RR faftaq faxperyor SR siifadadr & ary g4
Hal & o YAl &R Ueh HIg b1 37d ¥ b 3ie Jferd S,

d) The Contractor shall, within three days of the receipt of an order carry out the above within 3
days after having carried out the above work, submit the rates which he proposes to claim for
such item of work, supported by rate analysis and vouchers. The project engineer shall with due
analysis and justification communication to the contractor the rate admissible for these items,
within a period of one month.

1.26 q@/Escalation:

Oioiae &I 3aftl & SR ShaR I o, Ut a1 fhelt 37 auifie ddl / R W @is ft gfs &
YT -T61 [T ST 3R &Y ST 3fafy & gRH 39 We § is off uRad qdierd g1 8.
No escalation on labour, material or any other statutory levy/tax will be paid to the contractor during the
duration of the project and during the defect liability period no alteration in this clause will be
acceptable.

1.27 fAfaer 1;ITiaf/Receipt of Tenders:

Higsie fomprs § gt ufadl, s sq@ife afed Rfde o ds # U @R ug & S,
Tenders along with all the copies, drawings etc. in sealed envelope will be received as stated on the
cover of this volume.

1.28. T @9 &"_5: @W&Hﬂ ]IS Tﬁm) Td 'l-lﬁ'q'q fAfe.s.. (Employee States Insurance) &

Provident Fund:

SUTSTE Td ufawg P R gufe, @] g df SdaR gRT 98- fahu S,

ESI charges & Provident fund charges, if applicable, shall be borne by the Contractor.

1.29. BTE-HY/Work Tax:
DT S PR P YA DI TR ShaR o1 gh,

Payment of works contract tax shall be the responsibility of the Contractor.

gRIRIYE/APPENDIX
faft = WSt &1 ARISUMMARY OF VARIOUS CLAUSES
1. | yRY 81 &t faFi® (1.15) P AT SR g 1 7 faA
Date of Commencement (1.15) 07 Days from the issue of Work Order
2. | quf 81 FY erafy URY B 3 90 fed
Period of Completion (1.15) 30Days from the date of Commencement.
3. | gy SqaReIdqa 3afy IRIAld® ¥ I gUl g4 ! fe-e ¥ 12 A8
Defects Liability Period (1.16) 12 Months from date of virtual completion.
4. | ST STHT R AT & 9 3. 15,000.00/ HT T I ST I S
Earnest Money Deposit (1.19a) 3T f&ar & uel o 81 quT as W < &l

Rs.15,000.00/-(Rupees Fifteen Thousand Only) along
with Tender in the Form of Demand Draft Favouring
Central Bank Of India Payable at Mumbai.

MSME Registered Vendors are Exempted from EMD and Tender Fees Relevant Documents to be
submitted in Technical Bid.

5. | e TR YA A1 et o YA Tobd Tad BT 10%

Retention Money (1.19b) 10% of certified gross value of each running bill

6. | 3T fa@ & AT PR BT Yea | B MG T BT 25%

Value of Work for Interim Bill(1.20) | 25% of the Work Order Value

7. | aR=uia g1l Ufd qUATE $d I8y T BT 1% HUBdH ey
Liquidated Damages (1.24) T & 10% & 3HdH

1 % of the total contract value per week subject to the
maximum of 10 % of the contract value

[ o NI e N e
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fAfaeT wid/ TENDER FORM

gfd/To,
aiﬂ'qu'ﬁ@/Regional Head
<feror 4as &g erafay

South Mumbai Regional Office

Electrical, and Allied works at B/O Tardeo Javji Dadaji Marg, Nana Chowk, Kemps Corner,

Grant Road, Mumbai, Maharashtra 400007.

TgIad/Dear Sir,

ST d TaTad &1 o1 fAfder & day #, F/eW FHAaR gfed a4 8.

With reference to the tender by you for the above proposed work, I/we write this after

(@) HAeHA fevmm, S faarur, wdfefe &1 s ga, Tomht &1 Risyw, &1 Siva &1
e, fAfder ¥ foe sre=T, R &1 Hier o1 uLlerr fasar § qur fAfaer aqaas &
Tt gyt iR 3¢ faU U qY U9 UNqaifad B ¥ U SarH Afdar srgey (o
SIe § ey TqdIdel Hel AT §) BT Hienfd sregas & foran € Ud 9o fomn 8.
Having examined the design, drawings details, schedule of quantities, schedule of
materials, schedule of workmanship, instructions to tenders, draft agreement and having
thoroughly gone through all the pages of the Tender documents & having understood the
facts intended to be conveyed therein the tender annexed thereto (here-in-after called the
Contract Documents) relating to the proposed work.

(b) TRAIfad B & BT qUd o4 forn § 3R
Having visited and examined the work site of the proposed work and,

() Afaer & guIfad oA arelt STaREed YT UTqd &R ot &
Having acquired with the requisite information as affecting the tender.

H/eH srligyaert Haifefe o RIegd & Yo &1 M1 Uidhd IR TdgaRT I8y GIdras

HT HITs U HIATAT HXd §U BT R Bl UHIR B 6.

I/We, undersigned, hereby offer to execute the proposed work in strict accordance with the

contract documents for the consideration to be calculated in terms of the priced schedule of

quantities.

H/gH 3Udh gRT gART FAfdeT TSR &1 &1 Ja1 &1 feid I 3R TI3e TgU B Bl
f&ie & RIegd & SR B HA BT aa éﬁ%

I/we undertake to complete the whole of the works as per the attached schedule from the date
of issue of intimation by you that our tender has been accepted and upon receiving possession
of the site.

T HTd BT H aa ¢d § 3y & THY faaR &1 I & 37efiH 3 hd T8 |, 39
3atey & fore forad i guf 78T g 8, & U orely &1 =rdl & URRNE & o gR H/gH
Teqd gRMYTRT g1 R BT YT Fart i H.

I/We further undertake that on failure, subject to the condition of the contract relating to
extension of time, I/We shall pay the agreed ‘Liquidated Damages’ to the Owner the sum
named in the Appendix to the conditions of contract, Liquidated Damages’ for the period
during which the work shall remain incomplete.

H/8H %.15,000.00/ TR T AT TP TR STH B ol TR Plg TS g T 3R
A gr sy a9 +ft ged € fob afe Faiedr /gaRt Afde YaieR ax aar g siR # gw
HE o IR SIaY O H SHdA 84 ¢ ol I8 A STed & dl ofer,
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I/We hereby deposit with you as ‘Earnest Money’ of Rs.15,000.00 /- (Rs. Fifteen Thousand
Only ) carrying no interest and I/We do hereby agree that this sum shall be forfeited in the
event of the Employer accepting my/our tender and I/We fail to take up the contract when
called upon to do so.

H/gH 39 91 9 T8Hd g b SialRy Yiram I 10% «aiRar IR & forg Ferdt o st
SRR T GefId Te o SR a0y B Sa.

I/We further agree to the deduction of 10% from the ‘Interim Payment’ towards the ‘Retention
money, which will be returned as per the relevant Clauses in the agreement.

Yadia/Yours faithfully

BH & YITIGRI o ATH/Name of the partners of the firm
SHYdI/OR
qafaaal & AT oM I e SHAIER B & o7y TARATAT &

Name of the persons having Power-of Attorney to sign the contract.

3Jd4/Annexure-1

(T Sieiardl gRT 3200 & TR SETAdT Yeid UiR IR faar S

(On Rs.200/- non-judicial stamp paper by the successful bidder)
GRI/From: dhaR/The Contractor
To Central bank of India, Mumbai.
TgIGd/Dear Sirs,
BH TSR & HR U (U AR 1) WR gfofd ueR o & forg e &t
fAfder o1 IeoRa HRd €1 &9 TAEaRT UfY o € (% g9 ey & e & forg g, o
3t U Tt ST & Siaid T var S & e ot ahteResaralt &1 sruTer R .
&9 g it gfY Fvd € b MUl v &t 18 Irnh & forg gaR foest ud It gae afed 3t ax
Td Y@ BT Y R a1 § 3R 39 oy 89 foHaR 819 1 a9 3 &,

We refer to the tender dated for at the premises mentioned on cover page
(page no.l) of the tender. We hereby confirm that we have complied with all formalities in the
performance of our Contract for the supply of goods and services under all statutes governing the same,
Central, State or Local. We further confirm that we have paid all taxes and duties including sales tax
and excise duty in respect of the goods and services supplied to you and undertake to be responsible for
the same.

&Y foreht off gra ar T iR |aft g1, AT, Yewb srar rFEYT SR st off aafad gri fvw o
a1a1 & YT & fore fAfaer & dgd g9R a1 & ey # fory 7 fedt off grd o uRomau 89
qTeY Y 31dT THHH & T afagfd 3 3R MUy afirgfid 31 & forg wea B

We agree to indemnify and keep you indemnified against any claim or demand and all loss, costs,
charges and expenses incurred or suffered by you as a result of any claim being made by any person in
respect of our obligation under the said tender for payment of taxes, duties or otherwise.

YIS Ia/Yours truly,
faAi®/ Date :

[ o NI e N e
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IR P HIgR Afgd dhaR & gHAIGR/SIGNATURE OF CONTRACTOR WITH RUBBER
STAMP

3dY/Annexure - |1
(T Sl gRT $.200/ P TR ST Yeid TR W)

(On Rs.200/- non-judicial stamp paper by the successful bidder)
GRI/From: 3®HaR/The Contractor
UfdTo  : cd 9 3T T, Hag/Central Bank of India, Mumbai.

HEIey/
Dear Sirs,
‘a’ﬂ%sv?ﬁernawqg(qgm 1) TR §dT8 7Y 37U IRIR T W 3R Jarsfi ot smyfd & fo
feie 1 [Ffdal / 3rgdy $T Jooie@ B 5. BH Y(Ud B § b H =19 IdIQ

e AR 1 9 44 GRT FiRa e G & 3iarfd 3 § 3R 3ue! ved awgall 3k Yarsi
ﬁ%wﬁw ?:q:ré?%.sﬂu% Wy sag e &ﬂau%ﬁqqmﬁmumm 3R a1
& forg @uft o, IS ST T T 1 SuTer foha g
We refer to the tender / contract dated for supply of goods and services to you at your
premises of as mentioned on cover page (page no.1) of the tender. We advise that, we are covered under
the exemption limit prescribed by the Central Excise Act 1944 and no Excise is payable by us on the
goods and services supplied to you. We further confirm that we have complied with all the formalities
in the performance of our contract for the supply of goods and services and under all statues governing
the same, Central, State or local.

&9 78 it 79 3 § b §UR gRT 3! U fohan a1 A1et e WaT R okt R 3R Iqule YaH
Tfed afe SIS HR a1 YaP < § af $9P YIAH B! FTHER] HRI T,

We undertake that if any taxes and duties including sale tax and Excise duty in respect of goods and
services supplied to you by us is payable, the responsibility of paying the same shall be ours.

&Y foreht off ra ar i iR Jaft B1, AT, Yoo srar oFEYT SR st off aafad gwi e o
3al o YA & fore Ffder & d8d g9R alfia & gay | foy 7 fossdt off ard o aRomRasa g
qTeY T 31dT THHH & T &ifagfd 3 3R MUy &fergfid 3 & forg wewa B

We agree to Indemnify and keep you Indemnified against any claim or demand and all loss, cost,
charges and expenses incurred and suffered by you as a result of any claim being made by any person in
respect of our obligation under the said tender / contract for payment of taxes, duties or otherwise.

HaeIa/Yours truly,

Date:

TR DI AR Aigd Midarddl & gqdl&R/SIGNATURE OF TENDERER WITH RUBBER
STAMP

Waﬁaﬁ/ ARTICLES OF AGREEMENT
(T Sietiedl §RT%.200/ 9 TR SETAdl Heid YR IR Hwuifed faar sm)

(On Rs.200/- non-judicial stamp paper by the successful bidder)

This agreement is executed at Mumbai on this ... day of
.......................... 2011 between Central Bank of India, a body corporate, constituted under the
provision of Banking Companies (Acquisition & Transfer of Undertakings) Act. 1970, having its Head
Office at Chandermukhi, Nariman Point, Mumbai — 400 021. (hereinafter referred to as the “Bank”
which expression shall, unless it be repugnant to the context or meaning therof, includes its successors
and assigns) of the ONE PART and M/s (name of contractor), having its Registered office at (address of
contractor. (Hereinafter referred to as the “Contractor”, which expression shall, unless it be repugnant to
the context or meaning thereof, includes its successors and assigns) of the OTHER PART.

WHEREAS the Bank is desirous of carrying out the (brief description and address of work) and
therefore has invited tenders.
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AND WHEREAS the contractor has submitted its tender for carrying out the (brief description and
address of work) is hereinafter referred at as and the same was accepted by the Bank.

AND WHEREAS the contractor has submitted the tender dated (date of tender) wherein the (brief
description of the work) work to be done was also described as per priced schedule of quantities, along
with the general condition of contract, special conditions, additional conditions etc., at the respective
rates mentioned in the priced schedule of quantities and also as per the essential terms and conditions
mentioned in the work order no. (Work order no. and date) issued by the Bank to the Contractor.

AND WHEREAS Bank has also accepted the offer of the contractor to fulfill the (brief description of
the work) work as agreed to in its tender dated wherein the work to be done was described as per priced
schedule of quantities, along with the general conditions of contract, special conditions, additional
conditions etc., at the respective rates mentioned in the priced schedule of quantities, and as per the
work order no.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

The contractor hereby agrees that it shall execute the (brief description of the work) work as per the
tender dated (date of tender) copy whereof is enclosed and the same shall form part and parcel of this
agreement, wherein work to be done was described as per priced schedule of quantities, along with the
general conditions of contract, special conditions, additional conditions etc, at the respective rates
mentioned in the priced schedule of quantities, and also as per the essential terms and conditions
mentioned in the work order no. (Work order no. and date) copy whereof in enclosed and the same shall
form part and parcel of this agreement.

The Bank hereby agrees to pay to the contractor such sums as shall become payable hereunder at the
time and in the manner specified in the tender dated and also as per the essential terms and conditions
mentioned in the work order no. issued by the Bank to the contractor.

The Contractor has deposited Rs. (ISD amount) (Rupees (ISD amount in words) Only) with the Bank as
Initial security deposit for due performance of the agreement, and the Bank hereby acknowledge the
same.

Subject to what is stated in para 5 hereinafter, both the parties hereby agree to abide by and submit
themselves to the terms and conditions and also stipulations as mentioned in the tender dated (date of
tender) (as mentioned by this agreement) and also as per the terms and conditions mentioned in the
work order no. (Work order no. and date) issued by the Bank to the Contractor.

Notwithstanding what is stated in terms and conditions and also stipulations [as to i) appointment of
arbitrator and conducting the arbitration proceedings, and ii) the jurisdiction of Courts] as mentioned in
tender dated (date of tender) both the parties hereby agrees that:

a) The appointment of Arbitrator/s & conducting the arbitration proceedings shall be governed by
the provisions of Arbitration and Conciliation Act, 1996, and
a) @18 ot faare/mane o fofa & fou Rk das & Tamared & sifiieR g,
Any dispute / differences, if any, shall be deemed to have arisen in and only courts in
Mumbai shall have exclusive jurisdiction to try and determine the same.
b) The several parts of this contract have been read to us and fully understood and signed by us.
c) This agreement is deemed to have come into force on (date of work order / commencement
date).
WITNESS WHEREOF THE CONTRACTOR AND THE BANK HAVE AFFIXED THEIR
RESPECTIVE SIGNATURES ON THE DAY, MONTH AND YEAR FIRST MENTIONED ABOVE.

Signed and delivered by Central ]
For and on behalf of Central Bank of India
Bank of India by the hands of ]
Shri.
It’s constituted Attorney, in the ]

Presence of;

]
1)

[ o NI e N e
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2)

Signed sealed (with common ]
seal) and delivered by

M/s (Name of the firm),
through It’s authorized Signatory ]
Shri.

e & Sufufa o
In the presence of:
] Authorized Signatory

INTEGRITY PACT

Between
Central Bank of India hereinafter referred to as “The Principal”,
And
............................................................... hereinafter referred to as “The Bidder/
Contractor”

Preamble
The Principal intends to award, under laid down organizational procedures, contract/s
1) The Principal values full compliance with all relevant laws of

the land, rules, regulations, economic use of resources and of fairness / transparency in its relations with
its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint an Independent External Monitor (IEM), who
will monitor the tender process and the execution of the contract for compliance with the principles
mentioned above.

Section 1 — Commitments of the Principal

1) The Principal commits itself to take all measures necessary to prevent corruption and to observe
the following principles:-

a. No employee of the Principal, personally or through family members, will in connection with
the tender for , or the execution of a contract, demand, take a promise for or accept, for self or
third person, any material or immaterial benefit which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The
Principal will in particular, before and during the tender process, provide to all Bidder(s) the
same information and will not provide to any Bidder(s) confidential / additional information
through which the Bidder(s) could obtain an advantage in relation to the tender process or the
contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal
offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal will
inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section 2 — Commitments of the Bidder(s)/ contractor(s)

(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in the
tender process and during the contract execution.

a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, promise
or give to any of the Principal’s employees involved in the tender process or the execution of
the contract or to any third person any material or other benefit which he/she is not legally
entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the
tender process or during the execution of the contract.

[ o NI e N e
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b. The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions
to restrict competitiveness or to introduce cartelisation in the bidding process.

c. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act; further
the Bidder(s)/ Contractor(s) will not use improperly, for purposes of competition or personal
gain, or pass on to others, any information or document provided by the Principal as part of the
business relationship, regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

d. The Bidder(s)/Contractors(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly, the Bidder(s)/Contractors(s) of Indian
Nationality shall furnish the name and address of the foreign principals, if any. Further details
as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by
the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the payments made to
the Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on
Indian Agents of Foreign Suppliers” is placed at (page nos. 6-7)

e. The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments he has
made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the contract.

(2) The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined above
or be an accessory to such offences.
Section 3- Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s), before award or during execution has committed a transgression

through a violation of Section 2, above or in any other form such as to put his reliability or

credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from
the tender process or take action as per the procedure mentioned in the “Guidelines on Banning
of business dealings”. Copy of the “Guidelines on Banning of business dealings” is placed at

(page nos. 8-17).

Section 4 — Compensation for Damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover the damages
equivalent to Earnest Money Deposit/ Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is
entitled to terminate the contract according to Section 3, the Principal shall be entitled
to demand and recover from the Contractor liquidated damages of the Contract value or
the amount equivalent to Performance Bank Guarantee.

Section 5 — Previous transgression

Q) The Bidder declares that no previous transgressions occurred in the last three years with
any other Bank in any country conforming to the anti-corruption approach or with any
Public Sector Enterprise in India that could justify his exclusion from the tender
process.

2 If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tender process or action can be taken as per the procedure mentioned in “Guidelines on
Banning of business dealings”.

Section 6 — Equal treatment of all Bidders / Contractors / Subcontractors

(1) The Bidder(s)/ Contractor(s) undertake(s) to demand from his subcontractors a
commitment in conformity with this Integrity Pact.

2 The Principal will enter into agreements with identical conditions as this one with all
Bidders and Contractors.

3 The principal will disqualify from the tender process all bidders who do not sign this
Pact or violate its provisions.

Section 7 — Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s)

[ o NI e N e
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If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which constitutes
corruption, or if the principal has substantive suspicion in this regard, the principal will inform the same
to the Chief Vigilance Officer.

Section 8 — Independent External Monitor / Monitors

(1) The principal appoints competent and credible Independent External Monitor for this
Pact. The task of the Monitor is to review independently and objectively, whether and
to what extent the parties comply with the obligations under this agreement.

(2 The Monitor is not subject to instructions by the representatives of the parties and
performs his functions neutrally and independently. It will be obligatory for him to treat
the information and documents of the Bidders/Contractors as confidential. He reports to
the Chairman & Managing Director, CENTRAL BANK OF INDIA.

3 The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the principal including that provided by the
Contractor. The Contractor will also grant the Monitor, upon his request and
demonstration of a valid interest, unrestricted and unconditional access to his project
documentation. The same is applicable to Subcontractors. The Monitor is under
contractual obligation to treat the information and documents of the Bidder(s)/
Contractor(s)/ Subcontractor(s) with confidentiality.

4) The principal will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an impact
on the contractual relations between the Principal and the Contractor. The parties offer
to the Monitor the option to participate in such meetings.

(5) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he
will so inform the Management of the Principal and request the Management to
discontinue or take corrective action, or to take other relevant action. The monitor can
in this regard submit non-binding recommendations. Beyond this, the Monitor has no
right to demand from the parties that they act in a specific manner, refrain from action
or tolerate action.

(6) The Monitor will submit a written report to the Chairman & Managing Director,
CENTRAL BANK OF INDIA within 8 to 10 weeks from the date of reference or
intimation to him by the Principal and, should the occasion arise, submit proposals for
correcting problematic situations.

@) If the Monitor has reported to the Chairman & Managing Director CENTRAL BANK
OF INDIA, a substantiated suspicion of an offence under relevant IPC/ PC Act, and the
Chairman & Managing Director CENTRAL BANK OF INDIA has not, within the
reasonable time taken visible action to proceed against such offence or reported it to the
Chief Vigilance Officer, the Monitor may also transmit this information directly to the
Central Vigilance Commissioner.

(8) The word “Monitor® would include both singular and plural.

Section 9 — Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after
the last payment under the contract, and for all other Bidders 6 months after the contract has been
awarded.

If any claim is made / lodged during this time, the same shall be binding and continue to be valid
despite the lapse of this pact as specified above, unless it is discharged / determined by Chairman &
Managing Director of CENTRAL BANK OF INDIA.

Section 10 — Other provisions

Q) This agreement is subject to Indian Law. Place of performance and jurisdiction is the
Registered Office of the Principal, i.e. Mumbai.

2 Changes and supplements as well as termination notices need to be made
in writing. Side agreements have not been made.

[ o NI e N e
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3 If the Contractor is a partnership or a consortium, this agreement must be signed by all
partners or consortium members.

(@) Should one or several provisions of this agreement turn out to be invalid, the remainder
of this agreement remains valid. In this case, the parties will strive to come to an
agreement to their original intentions.

5) In the event of any contradiction between the Integrity Pact and its Annexure, the
Clause in the Integrity Pact will prevail.”

(For & On behalf of the Principal) (For & On behalf of Bidder/ Contractor)
(Office Seal) (Office Seal)
Place --------------

Witness 1:
(Name & Address)

Witness 2:
(Name & Address)

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

1.0 There shall be compulsory registration of agents for all Global (Open) Tender and Limited
Tender. An agent who is not registered with CENTRAL BANK OF INDIA shall apply for
registration in the prescribed Application —Form.

11 Registered agents will file an authenticated Photostat copy duly attested by a Notary
Public/Original certificate of the principal confirming the agency agreement and giving the
status being enjoyed by the agent and the commission/remuneration/salary/ retainer ship being
paid by the principal to the agent before the placement of order by CENTRAL BANK OF
INDIA.

1.2 Wherever the Indian representatives have communicated on behalf of their principals and the
foreign parties have stated that they are not paying any commission to the Indian agents, and
the Indian representative is working on the basis of salary or as retainer, a written declaration to
this effect should be submitted by the party (i.e. Principal) before finalizing the order

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/ REPRESENTATIVES IN INDIA. IF
ANY.

21 Tenderers of Foreign nationality shall furnish the following details in their offer:

2.1.1 The name and address of the agents/representatives in India, if any and the extent of
authorization and authority given to commit the principals. In case the agent/representative be a
foreign Bank, it shall be confirmed whether it is real substantial Bank and details of the same
shall be furnished.

2.1.2 The amount of commission/remuneration included in the quoted price(s) for such
agents/representatives in India.

2.1.3 Confirmation of the Tenderer that the commission/ remuneration if any, payable to his
agents/representatives in India, may be paid by CENTRAL BANK OF INDIA in Indian Rupees
only.

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers:

[ o NI e N e
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2.2.1 The name and address of the foreign principals indicating their nationality as well as their
status, i.e, whether manufacturer or agents of manufacturer holding the Letter of Authority of
the Principal specifically authorizing the agent to make an offer in India in response to tender
either directly or through the agents/representatives.

2.2.2  The amount of commission/remuneration included in the price (s) quoted by the Tenderer for
himself.

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remuneration, if
any, reserved for the Tenderer in the quoted price (s), may be paid by CENTRAL BANK OF
INDIA in India in equivalent Indian Rupees on satisfactory completion of the Project or
supplies of Stores and Spares in case of operation items .

2.3 In either case, in the event of contract materializing, the terms of payment will provide for
payment of the commission /remuneration, if any payable to the agents/representatives in India
in Indian Rupees on expiry of 90 days after the discharge of the obligations under the contract.

2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will
render the concerned tender liable to rejection or in the event of a contract materializing, the
same liable to termination by CENTRAL BANK OF INDIA. Besides this there would be a
penalty of banning business dealings with CENTRAL BANK OF INDIA or damage or
payment of a named sum.

i UTHT Ud qarean
DEFINITIONS ANDINTERPRETATIONS

1.  URYTSTE/DEFINITIONS ;
el WeHTTIR S aUT aRT® § B BISHR HUfaad sarac &7 37 IR 8.
The following terms shall have the meaning hereby assigned to them except where the context
otherwise require.
@) Riiepan & Trqud 7. Sga o it ST sryar ITd Wiied a9 3.
Employer means M/s CENTRAL BANK OF INDIA or his/her Authorized Representative.
(b) RIERIE ¥ aIqud W qafad 3 § O Faledl gRT 3iey & ISR ¥ aNgfde & %0 8 &1
PR 3G T T R RS a1 ST, SHdTas & $@ YT § arjgide & diqud IRMHERIGTT gL
Consultant shall be the person for the time being or from time to time duly appointed by the
Employer to act as ‘Architect’ for the purpose of the contract. In some part of the document,
the word Architect shall also mean the said “Consultant”.
©) 3FeR I AU T d deR ¥ B o srey femr mar g,
Contractor shall mean the successful Vendor to whom the contract has been awarded.
(d) U PR J Iqud W qufdd ¥ 3 O 3ey &1 39 o wRmxiardr iR fafte ufaffy |
SARTIGRT 75 VY TR qafed &1 fifed Feafy 93U W fRarm e,
Subcontractor shall mean the person named in the contract for any part of the work or any
person to whom any part of the contract has been sublet with the consent in writing by the
Consultant and the legal representative, successors and assigns of such person.

(e) &Y T AU Ud 3T T 2mfird §/Contract, shall mean and include the following :

(i) T S0 fAfdGT/Notice Inviting Tender

(ii) fAfaer widfaftaa ®u I ffagwmdl gRT g¥@i&id ghy/Tender Form (duly signed in by
Tenderer)

(iii) URYTYT Td FUuETnul/Definitions and Interpretation,

(iv) Faifefe @1 fRrega/Schedule of quantities,

(v) g @7 fRrea/Schedule of materials,

(vi) JH AR &1 Rreg@/Schedule of workmanship, and

(vii) SIS7/Drawings
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(f) N Qe Q drqud e dl gRT SheR &) SUAIT /g Ssfed U8 argdide U 4 & e orf i
KIGIH
Site, shall mean the actual place in, over or under which work is to be done, allotted by the
Employer for contractor’s use.
(@) SIEY & B Y AT U4 S0 3ae & Gt WS I R HRA & [T STaR@d: AUt Aeigy,
Td AT 2§,
Work, of the contract shall mean and include materials, labour and the resources required for
the fulfilment of the clauses of the contract.
(h) TS T A arquy afe B8 SMuames SR 31al BT SIS § Ot STH Hefid &t 18 IR 8.
Contract Price, shall mean the sums referred to in the formal agreement, any or the work
order.
2. T4 HIUAT 3R SUUEVASSIGNMENT AND SUB-LETTING :
2.1 &1 GivAmAssignment:
%&aﬁu YT SUDBT HIg U 3YaT SUH dis Ul fod WRA=ieran/figar &1 fo=r srgafd & waf
The contractor shall not assign the contract or any part thereof or any benefit or therein or there
under without the written permission of the Consultant/Employer.
2.2 3U-Ugl/Sub-letting:
SHER HISY BT T YAl Pig ol YT IJU-Ug W ! <M. SheR adfae Ud Fatear & fafad
3FART & TR BRI BT DI ol T I0-Ug W el GO, A A f STt © A IbeR oy &
3l 3O ST T Gepd g1 81 b UG JU-3HGR, ST Toic, FHART YA FHHR & Had, I
YT ATURATG! %meﬁmma@%% H, F(C YT ATRATS! SHGR YA
3IGP Tolc, FHARY 31Yal HHBR §RI BI 718 8. The Contractor shall not sub-let the whole or part
of the contract. The contractor shall not sublet any part of the works without the written consent
of the Architect and the Employer and such consent, if given, shall not relieve the contractor from
any liability or obligation under the contract and the contractor shall be responsible for the acts,
defaults and neglects of the subcontractor, his agents, employees or workmen as fully as if they
were the acts, defaults or neglects of the contractor or his agents, servants, or workmen.
3. SIEI/DRAWINGS :
3.1 SIS SR HRAVIssues of Drawings:
e SHTaRES §ofl ol ShaR Bl BRI b (AT Sy 3fafy H SrHIRGT ST IRI B SEht Td ShaRr
DI B FUTEH & U TeJaR IRl &) TUaHUT HIAT RN SHaR B 3IaY & dgd S Heure
YT 3T & [T AR SIe7 SudT fafRiy w1 & foIe vatya 994 &1 gh.
Drawings approved for the work will be issued, if required, to the contractor progressively during
the contract period and the contractor shall arrange for the execution of the works and the
procurement of materials accordingly. The contractor Shall give adequate notice in writing to the
Consultant or his Representative of any further drawings or specification that may be required for
the execution of the works or otherwise under the contract.
3.2 ie & Ufadi/Copies of drawings:
Tt SR ® UE Ufd SHAR Pl T qAdel & HYIH F WY oF SNE S gHRT QA W
A an/IRTARIGTAT 31/aT 39 YT 37aT IRITRIGIAT §RT Mg 3 el of qafaa & g
qaaugh%ﬁﬂzdwqu?hﬁ SHAR F.200/ TR T F 21T T YIaH F2 iR Uy UTqd a2
Y dl &.
One copy of all the drawings furnished to the contractor through these contract documents shall
be kept at the site and the same shall at all reasonable times be available for inspection and use by
the Employer/Consultant or his Representative and by any other person authorized by the
Consultant. The contractor may request for additional copies on payment of Rs. 200/- per set.
3.3 3R STET SR o531 U9 3gaR/Issue of further drawings and instructions:
F1d & Ifd Td Taiyd FHoured Td YeREE & U SMaREahdaR Faigd/RmERGr &1 3o
Ui & T1eaH I B & e SieT Ud ITd TR B 1 fad Ud WIBR gL
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The Employer/Consultant shall have full power and authority to supply to the contractor from
time to time through his representative, during the progress of the works such further drawings
and instructions, if required, as shall be necessary for the purpose of proper and adequate
execution and maintenance of the works and the contractor shall carry out and be bound by the
same.

3.4 SIS &1 YaTfiqa/ Ownership of Drawings:
SHER Bl Ua B s T I WRERfETdr &1 Fufy At ST, SHaR o 3R Iqd HHATA! Td
SU 3HER Bl 3R A 3 91 I HEHd © o T8 SIS B SR 3Yal $8eb GU G- o UR[EI 3 3rsi
& ffaRepd 39 ST H FAfgd a3 &1 Udhe 31yd1 YN -Tg] B,
All drawings supplied to the contractor are deemed to be the property of the Consultant. The
contractor agrees both on the behalf of himself and his employees, and sub-contractors, whether
during or after completion of the contract not to divulge or use, except for the purpose of this
contract, any information contained in the drawings.

3.5 SHaR gRI UG ®I oI aTail drerr ¢d SisT/Plans and drawings to be submitted by the

Contractor:

Y & S B R HA & AU SR S YUt ST AT gl § STBT WiehT Ud faaror. 7
e & ofr wWmRfar ooAr srHeA/fRyuoh am W s & fou uafgd € sryar e
SrrHfa/fequuft 3 e SnUR W S5 & URNIT HR Y WIS & 3IHE & o u¥ga
AT BT, SHER RT TId B1 T T8 Tt TIoHS Ud SIS St IRIT=fTar gRT srAifed &1 718 § 39
JSY BT YT BIT.
Layout and details of temporary works that the contractor wants to carry out to fulfil his
obligation under the contract. Within 7 days the Consultant will give their approval/comments
sufficient to proceed with the work or objections/instructions to the contractor based on which the
drawings shall be revised and re-submitted for approval by the Consultant. All these plans and
drawings submitted by the contractor and approval by the Consultant shall become part of the
contract.

4. HTHTA dIYgdl/GENERAL OBLIGATIONS :

41 IR UG $39 $ gd TS MR %1 P& Inspection of site etc. before submission of

tender:

SheR DI Ffaer Tgd @3- & Jd Age U4 SUd 3M9-UN BT (R0 T 1807 631 SN dTfch a8
&1 B Upfd TS SATINES T TUT SNRH, 3ebfRTawar ok 31 uRfRufaat ot 3wt fAfaer &t
TR FR T § &) TSR AR T HTIH) IWE IR 3. FeT GHHR S F u=Em g
[IRTIRIETAT 39 TR & e 1 SRS 8F arelt g1 & Rore e ¢t g
The contractor shall inspect and examine the site and its surroundings, and shall satisfy himself
before submitting his tender, as to the nature of the work and nature of the resources required and
in general shall obtain all necessary information as to risks, contingencies and other circumstances
which may influence or affect his tender. The Employer/Consultant will not be responsible for
any loss to the contractor resulting from any such reasons after acceptance of tender.

4.2 fAfaeT vgfd & gd quuciaxun/Clarification before submitting tenders:
afe IHeR B 3T TU ByE, st paifele sruar Ag & Tme fews € gfie A frad oft veR @
HH YT Ffe e H 31t 8 Y 98 dqeIal I ST UHTRAl & e@ | @Y ud fAfaer uqgd &1 &
74 QUSSR UTd Y. FARIET 39 aRE & UIId GUNSIERO R SUTRG S 91T Ud ST Sirerg
FRIaT F SHTORTN U7 IR & ST AT ST FiiedT &1 T 318 &gl fa et 3 fru o s
31YaT Haifefe At Ife & AR SHeR I BRI BRI BT ISR I,
Should the contractor notice any discrepancy or error in the statement made, or quantities or units
shown against items, he shall immediately bring to the notice of the authorities and obtain the
clarification before submitting the tender. The tender shall be based on such clarifications
received and shall be recorded as such in the covering letter to the tender, failing which the
Employer shall have the right to ask the contractor to execute the work according to the statement
made or quantities or units shown in the tender, without any compensation.

4.3 Ui fpu U S o1 G ISR FRAVRates quoted for finished work:
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3HER GRT ISR BI T8 &R gie7, falkmedrsif ok Yafid Tst & rguR yuf &1 &t €. The rates
quoted in the tender by the contractor must be for the finished work as per the drawings,
specifications and as per the related clauses.

4.4 ST BT YYH/Location of work:

9 da fob T # fORIv 0 J I A fosar T g1, 399 aftfa s ool oft e syar S que
W Bl U 6.

Unless specifically mentioned in the item, the work described therein may be at any location or
elevation.

45 qyanValidity:
fAfaeT Gem 1 fe=ie J 90 fa I Ffdar Fdiddt & forg el w8 i,

The tender shall remain open for acceptance for a period of 90 days from the date of opening of
the Tender .

4.6 HI-3ESH/ Programme of work:
3IEY U 811 & IWId ShaR &I WA=/ AHmd & )R B B Faford 0 F T 64 & forg
mﬁmﬁaﬁa@wﬁmﬁwﬁﬁm@q@%wmmeﬁ?wﬁmﬁ@w
& U & 07 HA R S dA AR i F1f FRa aUT SRRt F1f S SR Ugr, wanT
3@ FRTOT AT TTeaT § T Foad FaRo 3T BN, SiHie 39 VR @1 TNgRY & IR Ud
IS WA GRT SgHIGA SHaR ey & dgd 30+ fpelt Hft Haiqg Ud SHHeRt 9 gad g1 8.
Soon after the award of contract, the Contractor shall submit to the Consultant/Employer for his
approval a programmed to match with the planned completion of the whole job showing the order
of procedure and method in which he proposes to carry out the works and shall whenever required
by the Consultant/ Employer representative furnish further detailed programme and particulars in
writing of the contractor’s arrangements for carrying out the works and of the construction plan
and temporary works which the contractor intends to supply, use or construct as the case may be.
The submission to and approval, if any, by the Consultant or his Representative of such
programmes or particulars shall not relieve the contractor of any of his duties or responsibilities
under the contract.

4.7 HHBR B geH/Removal of Workmen:

WRERIETA/AAiGdl S T8 Fadadl § & d SHER gRI B W 3HYal S fAYUre dl [@-@d &
1T v et qufdd o RRierar ARG & Td ¥ SeER Ul S Hdqd & UTed § dTRaTg
31T GRS & P IqHTT G F [T $E Tl 2 T VT qAfS WRIERTETdT & R fifdd ormfa
& T: P W T QT off FH. SHER B J §eld Y T qafad & quH W o1 fosdht fada &
RTRIGTA §RT AT T&H Jafdad BT Q.
The Consultant/Employer shall have liberty to object to and order the contractor to remove
forthwith from the works any person, employed by the Contractor in or about the execution or
maintenance of the woks who in the opinion of the Consultant/Employer misconduct’s himself or
is incompetent or negligent in the proper performance of his duties or whose employment is
otherwise considered by the Consultant/ Employer to be undesirable and such person shall not be
again employed upon the works without the written permission of the Consultant. Any person so
removed from the works shall be replaced by the contractor without delay by a competent
substitute approved by the Consultant.

4.8 3 YRR A0 Temporary Structure:

PRI BT, T S & TR0 & 1Y SHaR gRT SRt o), DS &1 Fmfor are 9a &
SR AT TR % gRT SR Ao & SFER S, 59 YR F Ve F Fui & R
fofad U o srafd UMqd =1 gL

Construction of site shed, proposed to be temporarily constructed by the contractor for his office
work, storage of materials etc., shall confirm to the standard sketch, or to the plan approved by the
Consultant. Permission for the construction of such shed shall be obtained in writing.

4.9 ufiud qufdd o1 gear/Damage to persons and property:
fnfor R, QU S & 39-3919 & GRA SHER B 3o Gt HHeial B g1 iR Al &
fore ra sryar forsht qafda &t g S ot 81 & fore ok @uft UeR & <14, AT, HT SRaTs, A,
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UHR, 909 39 Yoy # off & ot §) & forw efagfd sy wd Fiipan o1 ot QR 3@, 3%aR s
SU 3baR GRI faU T ASHTR & febeft off priepR rerall offa bl qufekd b1 gefeT aruT =e o aRom
HaEY &g &ral o e fheHeR g1 g1, SaR UH 9t ard, Wi, ST dRaTs, AT, THR,
T 39 Ty T o o 81 I g &Rl v ue e @) o) iR TR,
The contractor shall indemnify and keep indemnified the employer against all losses and claims
for injuries or damages to any person or property whatsoever, which may arise out of or in
consequence of the construction/fabrication, installation, fixing and maintenance of works and
against all claims, demands, proceedings, damages, costs, charges, expenses, whatsoever in
respect thereof in relation thereto. The Employer shall not be liable for or in respect of any
damages or compensation payable at law in respect or in consequence of any accident or injury to
any workmen or other person in the employment of the contractor or his sub-contractors, and the
contractor shall indemnify and keep indemnified the Employer against all such damages and
compensation and against all claims, demands, proceedings costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

4.10 319 TSR & |TY JgIH1/Co-operation with other Agencies:
mﬁwwmawm$m AT gRT Aged ST THT TS TR 319d ShaR
¥ Pt ¥ 1T G0 31 ST, BRI 1 5 39 YR JIaTRIG HRAT I 1Y Ty S TARRT T
Bt T 3G
The contractor shall co-operate with the work of other agencies or contractors that may be
employed or engaged by the Employer and as far as it relates to the contractors’ work. The
sequence of work shall be so arranged that the works of other agencies are also in progress
simultaneously.

4.11 YfPRTd Yar3fi &1 WREfU/Protection of underground services:
3HER DI YT T 3T JaT A8 ol badt, THT 3R iR 18 3qaTe P IREU F forg wefaandt
IJUM HRAT 1Y 3R 39 ey T H13 IR 3™ § aF ST Ul HRA1 8. The contractor must
take all precautionary measures to protect the underground and other services lines, viz. cables,
water and sewer line etc. and observe any specific instructions which may be given in this regard.

4.12 WI3C AT YRKIP1/Site Order Book:
RITRIGIAT 314aT 39d Uiy & SIS B HRIT P & [T AMSe e YR @ ST gt
N B THY IUASY B TMRT. SHER Pl U8 ST g1 ITH U T SFSRN 1 U 8
A site order book must be maintained and always be available at site to record the instructions by
the Consultant or his representative. The contractor must see that the Instructions therein are
properly carried out.

4.13 I ¥ IUR T T3 ARR &1 SifieRd/ Record of materials borrowed from the

Employer:

3SY & SHcid B FUTEA & AU dheR gRI Mg ¥ SUR ot 75 It fafi = Imfar &1
aﬂfﬁﬂ@@mﬁm R/ et ot T Il B R SR els & IqamH &t i
The contractor shall, maintain an account of different materials borrowed from the Employer, for
executing the works under the contract. The Consultant/Employer shall have the power to check
the position of materials at all times and verify stocks as and when desired.

4.14 R & fRreygq wd fafg=i & o  faare/Conflict in meaning between schedule of rates

and specifications:

Faifefe & Rrsya & Il 3R FRIR & Rrsyd & 1y TaIoH & ¥U | Ugl ST, afe 59 1 o
fraTe; g1er © et epifefe & fRrexd & FHqed He 1 gA 3  rffehd €.
The schedule of quantities shall be read in conjunction with the schedule of materials & the
schedule of workmanship. In the event of conflict in the meanings therein, the corresponding item
in the schedule of quantities shall always have precedence over the others.

4.15 Y ! T d! R g\ wral & ordf & faarg/Conflict in meaning between general

Conditions of contract and the terms and conditions:
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5.

3EY B YA U4 = 3l & foret +ft vropR ot faivifar & wma & srgey 1 faRiy 2t & wrr
3t 1 ga 3 T < S,

In case of any inconsistency between the general conditions of contract and the special conditions,
the special conditions of contract shall have precedence over the General Conditions.

ToIgil/LABOUR :

5.1 Hoigdl a¥/Labour Rates:

3PHeR Ud JUSHER GRT Uqdel T ey 9 9 B & Ty 78 eft goigl & forg IdheR & wfaar
ot (fafvaw SiR Iqe) Sififam, 1970, TgAaH Horgd! iffm 1948, Aot WM SHffaw
1936 Td @13 Ht TN & UG &1 UTa- BN SR I SR YT HA4T IRBR 3Yal 3
U e & S R g ok fFafor o § @ U auieR! & fo wig 9Hg R qaryd
QR&M, FEISd a9, HOG HeEm, SIE |, a1 Fai am, Se/FeTen 9 afiufd w o
HﬁWWWﬁW%WM%WﬂﬁHﬁW@?WWWW
3o Ao, HAT0T 3R JReT IUTl, IR 1 IW-I41a 3qane & Gaie § faw iR oy ifaferes
SRl & Y & d8d SHAR Bl c(liﬁqq T ST,

In respect of all labour directly or indirectly employed on the works by the contractor or the sub-
contractor, the contractor shall comply with the provisions of the contract labour (regulation and
abolition) act 1970 minimum wages act 1948, payment of wages act 1936 and any amendments
thereof and all legislation and rules of the state and or central government or other local authority,
framed from time to time governing the protection of health, sanitary arrangements, wages,
welfare and safety for labour employed on building and construction works and for bonus
retirement benefits, retrenchment/lay off, compensation and all other matters involving liabilities
of employers to employees. The rules and the other statutory obligations with regard to fair
wages, welfare and safety measures, maintenance of register etc. will be deemed to be part of the
contractor obligation under the contract.

5.2 WoIgr &I ghedl ®t RUlfei/Reporting accident of labour:

3PeR B & fore Fgepd fpe U Tt SR srar HBR &1 WRem & e iR g 8k I
gdeTr & 9t At 3 R FromaR Sefia witeial ik wmRfeay/Aaiedr st 39
TfafAfy & B 3R gHent & Wfed &1 @it Suifad Termar uem S

The contractor shall be responsible for the safety of all employee and/or workers employed or
engaged by him on and in connection with the works and shall forthwith report all cases of
accident to and of them, however caused and whenever occurring to the authorities concerned
required as per law and to the Consultant/employer or his representative and shall make every
arrangement to render all possible assistance and aid to the victim of the accident.

53 ®HBR &ri%qj%f AT & WIaeT/Provision of workman’s compensation act:

SHER BT & L FYHd HHBR & Hat H SHBR &ffcrgfcl ST 1923 34a1 041 iy a9 3raT
G gAY R AN 8 & grayr ded 9 UeR & grai 9 Feltedr of RIS Xa. SR sifafaa
% UIEYTHl & dgd Uqde HHd H HFTE & wray & ded aiedl dPHaR gRI R & g
PRIEd T U SHER B &fIufd ST YA S F U ST 2 T3 Pl sia sfifay ¥ ded
i & SifieRT & ufa fom farddt qatue & Faiepdr 39 UsR ¥ Yirad @t 73 afayfd i &
3EY IR F I ST, B F e e ot Sudey o It & i o bt gafors &
aiepan Tt A &rwwﬁémcﬁﬂ{%w YT FAdl GRT 39 SIae AT Il I R
HENdl HRA & foTT Yada GRTT.SHER & 9 M= & fIfad SFRIY 3R 3P gRT Y a1d ol g
R PG IqRer &) G & ¥ Uy FriledT B O3 arTd # GRAT UEH B & SfaRed
Fiepa BT S % ded et 4t ard 1 g 3 R ane et 8.

The contractor shall at all times indemnify and keep indemnified the employer against all claims
for compensation under the provisions of the workman’s compensation act 1923 or any other law
or the time being in force by or in respect of any work man employed in connection there with. In
every case in which by virtue of the provisions of the said act, the employer is obliged to pay
compensation to a workman employed by the contractor in executing the works, the employer
shall recover from the contract the amount of the compensation so paid and without prejudice to
the rights of the employers under the said act. The employer shall be at liberty to recover such
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5.4

5.5

6.2

6.3

6.4

amount or ant part thereof by deducting it form the security deposit or from any due by the
employer to the contractor whether under this contract or otherwise without prejudice to any other
remedy that may be available to the employer in law. The Employer shall not be bound to contest
any claim made against it under the said act accept on the written request of the contractor and
upon his giving to the employer full security for all costs for which the employer might become
liable in consequence of contesting such claim.
FHHBR DI gdeT 3ydT die/Accident or injury of workmen:
&1 & foIU IHaR Srar ITF 3T SheR gRI Agewd [T MU 3y qafad &t gder 3iR Al &
Hay T B & il ag gorn siyar &gl & R Faledr Sqavard 781 S, $HaR &I 39 USR
& it g9 iR efagfef ofik Wit gral & faweg, AT, FFE HRATS S AN, THR Td qag o +f 39
et T g1 & forg effagfed dxm 3R Faiepat &1 QR 9= g
The employer shall not be liable for or in respect of any damages or compensation payable in law
in respect or in consequence of any accident or injury to any workmen or other person in the
employment of the contractor or his subcontractor, and the contractor shall indemnify and keep
indemnified the employer against all such damages and compensation and against all claims,
demands, proceedings cost charges and expenses whatsoever in respect thereof or in relation
thereto.
TG DI 3MY/Age limit of labour:
TSGR DI AR ¢ & T8 S1g AT fagd™ 98 SH & dgd 811 9o,
The age limit for employment of labour shall be in strict accordance with the existing labour
legislation’s.
At ataor U9 SRTRYMATERIAL TESTS AND WORKMANSHIP:
AW, FRIR S uraqar gd w&orQuality of materials, workmanship and tests:
Tt e vd HRITRY sray B g SR RTARIETAT Siyar 39 Uiy & FERaR g vy wwy
TR WRIERIGAT 3Yal 39d Ui & Fidmgar oo &t age sryar Wa &f uige, aHt arse
31yaT Ut Urse # ¥ B8 U WR WRIE0 & e giifl. IhaR I WRIERIGHT Sl I9db Ul Bt
STARTH AR et BT BT AT, [0l BT TR0, Toi, STl Uged AU Bt AT i o &
foTe IueT, TR, AogR a1 ARl Suaqy e o
TR T BN AR BT HRY B & Gd TR & e  Riw T @ oy By Al
materials and workmanship shall strictly be of the respective kinds described in the contract and
in accordance with the Consultant or his representatives instructions and shall be subjected from
time to time to such tests as the Consultant or his representative may direct at the place of
manufacturer or fabrication or on the site all or any of such places. The contractor shall provide
such assistance instruments, machines, labour and materials, as are normally required for
examining measuring and testing any work and the quality, weight or quantity of any material
used and shall supply samples of materials before incorporation in the works for approval as may
be required by the Consultant or his representative.

—H’ﬂﬁﬁlﬁ'ﬂfﬂ/ Construction of prototypes or samples of work:
i SMax@® B O SHER Bl WEREAT & FEIMER TR &1 fAmior #RAr g
wmwmqq?r%&lﬁﬂ%m%&m femTorAR=mT & fore AFe & w0 o

The contractor shall construct prototypes or samples, if required, of work as laid down in the
contract or as instructed by the Consultant. Such prototypes or samples of work, after approval by
the Consultant/ Employer shall serve as the standards to be achieved in the final
construction/fabrication.

YA Bt AFTE/Cost of samples:

SHaR B Tt AT B YL ST AT TR AT BT,

All samples shall be supplied by the contractor at his own cost.

T&I0T Bt ARTA/Cost of test:

fafidergaR foft Wt UHR & e P AN SHER GRT 989 B AWH HR bR HI
RIRIGT/ G &1 SIS ATTIR T DI FHAGIT HIAT I,
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The cost of making any test as per specifications shall be borne by the contractor and contractor
should arrange for all requirements to take the samples by Consultant/Employer.

6.5 T BT Y&/ Inspection of operation:

RIARIETAN/EIRaT Sfidl ST Ui Sriar b GRT Uifeiepe s Hi qafa fooelt ot g rdf 3k
Trge R Wit abuT sryaT U St BRI T off 381 & iy Sfet |, R away srar e
UIIE F 1 W&} E BT PRI B GHAT & TG SPAR BT 3 UPR %ﬁﬂ&rmé?mmﬁmﬂ
SRR IUTTY BT BN,

The Consultant /Employer or their representative or any person authorized by him shall at all
times have access to the works and to the site and to all workshops and places where work is
being prepared or where materials, manufactured articles or machinery are being obtained for the
works and the contractor shall afford every facility for and every assistance in or in obtaining the,
right to such access.

6.6 I JATUA & T4 URI&/Examination of work before covering up :

RTERIGT/ ATl $ryal 39% Ui & gaigaed & ®is Bt S &1 qa9 6! far s &k
SHER DI IR/ G SUdT 3T U1 & g it BT foraesT TH19 fooan 1 § Srar o
Y Td 3P IR quRl FH F gd A F Fter BT 3@ U S 6. 39 UIR 31 51 o
PR 3rar g TR 2 ET TR B e § & Te 39 SHAR B B WEIGE AT IqP
Ufaffer &1 39 =Ry ot YT S RN SR wRrRferar 1 ufafafey famm fsdt s fadie & <@ o/
% 98 SMIaRE® T8 Al §, dHeR &I deIuaR Jfod B 3R 3 UHR & S Pt WY 3R
TRI&UT Ud Ut =11d T TRI&07 B, No work shall be covered up or made out of view without the
approval of the Consultant/Employer or their representative and the contractor shall afford full
opportunity to the Consultant or his representative to examine and measure any work which is
about to be covered up or put out of view and to examine foundations before permanent work is
placed thereon. The contractor shall give due notice to the Consultant, representative wherever
any such work or foundations is or are ready or about to be ready for examination and the
Consultant’s representative shall without unreasonable delay, unless he considers it unnecessary
and advises the contractor accordingly, attend for the purpose of examining and measuring such
work or of examining such foundations.

6.7 ISR ST 3R Wa-T/Uncovering and making openings:

6.8

SHER DI B & fordll Tob URT AT T Bl IRIARIGIAN/ ARG & He IR I99 99 R Qi
BN, IRIERTETa/FriiedT & SavEd FRIe & URE WRmRierd @ TaPTaR 3HeR 57 Wi &t
YT 3R S BT TS WS 6.5 Ud 6.6 B fAfRIad U aul ATIREHATIR Sy &
URE| &1 &1 T fHar T € d T HET &) IR $HRA, TAUTIAT 3R 3 B &1 qud
frdT gRT 9 T e, fbg, oF@ o et & V19U SPaR gRT 98 fhar S ud
PRIl 1 BT % ded SUCHY 3 IURT 3 R T ) qaiore & Pl gR1SY 39 sriaT 3
B areft 1T F FHENh HR TG ST,

The Contractor shall uncover any part or parts of the works or make openings in, or through the
same as the Consultant may ask from time to time. After required inspection by the
consultant/employer, the contractor shall reinstate and make good such part or parts to the
satisfaction of the Consultant. If any such part have been covered up or put out of view after due
compliance with the requirements of clause 6.5 & 6.6 hereof and are found to be executed in
accordance with the contract, the expenses of uncovering making openings in or through,
reinstating and making good, the same shall be borne by the Employer, but in any other case all
such expenses shall be borne by the contractor and shall be recoverable from him by the
Employer and deducted by the Employer from any moneys due or which may become due to the
contractor, without prejudice to any other remedy that may be available to the Employer in law.
SUgHd H1d Td AU B ger/Removal of improper work and materials:

RIERTETA/ AT 31T 3Td UfAT & BT & SR IR fafed e ¢ &t wifad get:
The Consultant/Employer or his representative shall during the progress of the works have power
to order in writing from time to time.
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(a) RIRIETAT 3YaT 3T WA & 7 § Wit His ot Il S 3fay & SUR 8! § &1 e #
TR T & Wge Y gem & Ty B,
for the removal from the site within the time specified in the order of any material which in
the opinion of the Consultant or his representative are not in accordance with the contract.
(b) 3fed Ud Iugepd THRT UfayTa-T & ey o,

for the substitution of proper and suitable materials.

RIRIGTAT 37al 39 Ui & 7d & S & vgehd It 31yl SRR ey & AR A

‘éﬁ%maﬁrﬁ ®I ST Td YAHUIfed(Ud Ut & Sracie 31l SUft SidRd YITdH ) &1 &

SERE:]
for the removal and proper re-execution (not withstanding a previous test thereof or interim
payment therefore) of a work which in respect of materials or workmanship is not in the
opinion of the Consultant or his representative in accordance with the contract.

6.9 @l &I fAda/Suspension of work:

7.2

7.3

G ar B SMAREDHAIIR SHER DI Al & [ARId MR W R YT B & fbdT T B
VY TG SfET T TP R P BT 8N U I 0 Fiee F ERM Faedr & T &
STARTH AR B B! IUGHd T I FRI&T TG BT,
The contractor shall, on the written order of the Employer suspend the progress of the works or
any part thereof for such time or times and in such manner as the Employer may consider
necessary and shall, during such suspension, properly and secure the work. So far as is necessary
in the opinion of the Employer.
P Ui 311 &1 9UY TE ARG TIME OF COMPLETION AND TAKING OVER :
WTge Td DT ATUAGUI/Site & its Possession:
3TEY T WTZe BT RIEU IHaR oI THT THY WR 3T T I & S1fwrgur & Wi &1 fRefkor g v
Wy o R o Fuied €1 § srsy @1 srav@edr & e Sueey g, WiHeiardr Bl
HTARIHATTIRR T BT HEST SHER B oA gHT iy schaR T Iferd UdTd & SR o fas
I8 o ! fafd o & Y6718 & IR Ao S oy 3% I,
Possession of site said in far the contract may prescribe the extent of portions of the site of
which the contractor is to be given possession from time to time and the order in which such
portions will be available to him and subject to any requirement in the contract as to the order in
which the work shall be executed, the Consultant shall give to the contractor possession of so
such of the site as may be required to enable the contractor to commence and proceed with the
construction of the works in accordance with such reasonable proposals of the contractor as he
will make in writing to the bank.
BT TRT g1 BT JHA/Time of completion:

S Fuffed orafty srar @€ 7.3 & AR faqaia srafd & iR T HA1 81

The whole of the works shall be completed within the time stipulated or within such extended

time as has been allowed under clause 7.3
P T B & fore gwamafy § faqar/Extension of time of Completion:
et 3t aRE & fARepd BRT ST BT & TR B UREd SrdT Rt ot o TR & uRfRfT S
SHER H B R B B AN b AR B! Je) SER0 €, Wear T IgaR &1 FeiiRd o2
%ﬁ?aﬁ%@ﬁﬁqﬁaaﬁm SIS IRIRTET SfAREd BRI sriaT Ry TRFRURRET R fFaR w3
& forg s 7EY 1T S I b SPeR gRT Y B SRY g 3ruar [y aRfRufoai Squ em &
28 foA & SR WmRierar & [ Ud faxgd faavor e & eafy faqar &t shfadqaar &1 Iqea
Should the amount of extra or additional work of any kind or changes-in scope of work or other
special circumstance of any kind whatsoever which may occur, be such as fairly to Justify the
contractors’ request for extension of time for the completion of the works the Consultant shall
determine the amount of such extension and shall intimate the contractor in writing. Provided that
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the Consultant is not bound to take into account any extra or additional work or other special
circumstances unless the contractor has within 28 days, after such work has been commenced or
such circumstances have arisen, submitted to the Consultant full and detailed particular of any
request to the extension of time to which he may consider to be justified.

7.4 TSATd, AT SIS P BRI @f fadgar/Extension of completion time due to strike, fire

etc.:

gfe RRferd)/Aaiedl & Ad § ShaR & FH0 § IR §aTd, 31T & HRUT, 7 T oI ¥+ aldl gy
ZqaIfe &t aoig ¥ fadd 81 @1 § o WRrARierdr Tramafy § faar &R 9&dr § iR 99 I8 fafad o
Gfd &A1 81T U faqaR & oI ShaR & sifafkerd Yiam g fasar Sa.

If in the opinion of the Consultant /Employer the progress of the work has at any-time been
delayed by strikes, fire inclement unavoidable casualties etc. beyond the control of the contractor,
then the time of completion of the work may be extended for such reasonable time as the
Consultant may decide and this will be indicated in writing. No extra payment will be given to the
contractor for such extensions.

7.5 @I &I QRTHET AT/ Work treated as complete:

(a)

B P TG dPb R Ta] A S 59 db b
The works shall not be treated as complete until

Trse ¥ T ArmiEh SHER ERTAISE W A8 TS 8) VS SUIfe WIse J gl g! for o §

3R RrA=fErdn/Aaigdar IhaR & B ¥ Ve el g1 I 8.

The site is clear from all materials (brought to site by contractor),site shed etc. and the
Consultant/Employer is satisfied with the job done by the contractor.

(b) 3R gRT FaIGd  IYR ot TS el o7 THE faaror U et far S . The
contractor has submitted the reconciliation statement regarding the material borrowed from the
Employer.
(c) g ar 9 forg 7T it U, TF ShaR GRT aTa - & 4T 7T g,
All equipment tools, plants etc. taken from the Employer have been returned by the
contractor.
(d) BT fuTe & forT SdeR gRT fore T ur, fostedt anfe & Tt e ger A few M gt

All power and water supply connections taken for the execution of the works have been
disconnected by the contractor.

HT A HER gRT B1 TS fHft 1ft TR Bt &y Y oo U ¥ GUR et fear S .
Rectification of any damage done by the contractor to the work executed has been
satisfactorily done by the Contractor.

7.6 &qell @A/ Taken Over:

Tt T TR1 B 31T BT TEEayul HRT F R 81 TR SHAR WRITRIETdT H) G 3, 5 I
Uqd 8 & 15 %ﬂ%%%ﬁu@mm%mﬂq@wwaﬁaﬁvmméﬁ
3aT it dr gRT STANT S & Fet & THT0LTH oI} S IR 3P B39 IR 399 BRI e §
RIT BT, o B & [t o U B T S SRR BT YHID-UT SR} BT ol & O R B
Hol & oI T AFT S 3R T YT & IG-391d D1 Al B T0AT T U & S QR BIH Di
TN fai & &1 STErT. BRI QX1 374aT ST YT a9 ddb Q11 -Tal JH1 ST o F db b TS 7.5 &
Gt TraeTY BT SFUTe gt ) o ©.

After completion of works or any substantial part of the works before the completion of the whole
of the works, the contractor shall notify the Consultant in writing, who within 15 days of receipt
of the said notice shall give such certificate with respect to any substantial part of the works which
has been both completed to the satisfaction of the Consultant and occupied or used by the
Employer or refuse to issue the same stating the reasons thereof in writing. When any such

certificate is given in respect of a part of the works, such part shall be considered as completed for
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7.7

8.1

the purpose of taking over and computation of the period of maintenance of such part that is such
period shall commence from the date of completion of such part of the works as certified. The
works in whole or part shall not, however, be treated as completed, for the purpose of other
relevant clauses hereof unless and until the provisions of Clause 7.5 hereof are fully complied
with.
IG-¥™Id/Maintenance:
SPHER GRT BT T HA & dqId IETT 6 T8 DI 3fafd & T BT SheR Siudl I¥d 3U ShaR
o Fiepar gRT (@S 2.1 T 2.2) & Sidvia srAlfed fvar € & fAmfor sruar Ffegol ammht srar
HIRY 3YaT 37 frdl SR Y §U VYUl B Bl ShaR Bl JURA/GH: A1 31 g, afe 3y
& Sfaifd SHER BT AW U YN & T FoR/g: 001 53T STa=Es © df 39 X & UGy $9 e
FEAAdFGd U TR AN 81 TUT 39 UHR F URad 3al FaIdR0 &t f3ie J fF Arg srar
I 6 718 B1 Safy ot +ff a1g o 81 9 Ay e, afe 1S ot G Sfd I B gurT

T 1l & < Pt o7 foref) it & R I U6 39 TR 90 &) TS IR SPaR B ST &
Y T o a1 YA § Y BT T, -G S1af FHIGT B % qqTd UR[ETd PRt st
TTTOT-T5 SR T R S aR ERT S0 Sl &) 01 v o &1 I 8.
For a period of Six months commencing immediately after completion of the work by Contractor,
the contractor’s liability shall be to replace the defective parts rectify/reconstruct the defective
work that may develop of his own construction or those of his sub-contractors approved by the
Employer (under Clause 2.1 and 2.2) arising solely form faulty material or workmanship or for
any other reason. If it is necessary for the contractor to rectify/reconstruct any defective portions
of the work under the contract, the provision of this condition shall apply to the portions of work
so replaced or renewed until the expiration of three months from the date of such replacement or
renewal or until the end of the above mentioned period of six months, whichever may be later. If
any defects be not remedied within a reasonable time the Employer may proceed to get the
required rectification, repair done by other agencies and deduct the expense from the final
payment due to the contractor. Immediately upon expiry of the maintenance period the Employer
shall issue a final certificate indicating that the contractor has completed his obligation under the
contract.
3FdY BT HHATTT/ TERMINATION OF CONTRACT :
3IdY BT HHIY/ Termination of Contract :
g SHER Sy BIS SaT § ST JqURAT U BT a1 R g7 § 31yl fheh favw e & forw o ot
TR it ¥ SruaT a8 ey F YT SR Tl ¥ SUR 1 B F SO &l 2, S F Igd
3T SRl &1 IRT B BT S0 FR T 8, a9 Faipdl & e dqera THe § fafad gamm o
TS THTY HRAT 3R AN BT 37 TARa) B 1T fafer T g amﬁﬁw%aﬁwaﬁ
SHER aAMS T fhar § O I fafad § ¥ g 3R T: B HiAY Bl S g 3BT g4
SHER Pl T8 HRAT BN, TG SheR STYHd 3R & dqdId U H 3w Igdl § <
faipdr Suded YR &1 3 ToiT 31T Tl & ATYIH o BRI, 4 UHR Al SHaR &l
et U AR Tig arual B @Y HE IR R e 2 @ Pt @Y 3R @ AN IR S W)
ST T TR 37 HeY 1 ST ToRiY SruaT TR 3 T § B &7 SRR SN,

If the contractor has abandoned the contract or has failed to proceed with the work with due
diligence or the progress on any particular item is slow or he has failed to execute the work in
accordance with the terms and conditions of the contract, is persistently or flagrantly neglecting to
carry out his obligation under the contract, then it shall be lawful for the Employer to terminate
the contract forthwith under written notice and to proceed with the balance of the work through
any other agencies. During the course of execution of the job, in case the contractor has done any
substandard work, he shall be asked in writing to dismantle and re-do the same at his own
expenses. If the contractor fails to comply with the above instructions immediately, then the
Employer shall proceed with the above rectification work, through another agency or agencies.
Similarly, if the contractor goes slow on any particular item or items of work, the Employer shall
have the right to execute this item or items through another agency or agencies, including its own
department at the cost and risk of the Contractor.
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8.2 JPeR P YUIRA HIFI/Back charging the contractor:
Sffafked H1I 3raT AN B R B YT STIHATTIR Icarad GUR B 39 [THET |fgd 3
ToIRT 31T TRl & HTegH ¥ R o fow sifafed arTd $iar 999 dhaR o Jdl &l 91 fdhu
ST 3R T & U 1A B SUaqy 3T IuTdl & vfa fam freft qafoe & SdhaR o1 g st
34 g1 arett AT § oy forg S,
Extra cost and expenses incurred for completing the work or balance work or carrying out the
rectification of any work as mentioned above through another agency or agencies including its
own department shall be debited to contractors’ account and shall be recovered from any money
due to or that may become due to the contractor without prejudice to any other remedy that may
be available to the Employer in law.
9. uf¥add, 9f3 Td gH/ALTERATIONS, ADDITIONS AND OMISSIONS :
9.1 aRady/ Variation :
wRERlEA/AaiGd afe T Joradar sivar Hif @t gl waifefe srar I9F HIs THh UFT 3R 39
TS % foTg, 31aT 3T Big HRUT Y 30 AATIHR UREd HRAT a1gdl ¢ o 39db UNI SHER B
T SR & BT =i ERTT Td ShaR Bl Faicpan & T 3/ S B g
The Consultant/Employer shall be entitled to make any variation in one quality or in all the
quantities of the works or any part thereof that may, in his opinion, be necessary and for that
purpose, or if for any other reason it shall, in his opinion be desirable, he shall have power to
order the contractor to do and the contractor shall do the same for Employer in law.
(a) foelt ot vt & forg srgeie & wnfire paifefe & g 3R germT
Increase or decrease the quantity of any work included in the contract.
(b) TS &R & BreT
Omit any such work.
(c) IYUBR & B DI UG 3R Fapia & URad- BT,
Change the character or quality of kind of any such work.
(d) B & Bt YT o1 R, R, e smaam o ulkadd oA iR
Change the levels, lines, position and dimensions of any part of the works and,
(e) mqnm$%ﬁuﬁw&rﬁr&wm ﬁmmw%aﬂﬁaﬂémﬁqﬁaﬁq
fpeft SEY B IRY AT S TS ST, 5, I Tom B 2 o) 0F wft uRad= &Y
SISY & @ Pt 101 | fora se.
Execute additional work of any kind necessary for the completion of the works , and no such
variation shall in any way initiate or invalidate the contract but the value, if any, of all such
variations shall be taken into account in ascertaining the amount of the Contract Price.
9.2 uRadH & fo ser fafad & gH1 A1fg@/Order for variations to be in writing
fereiier @ foRad # gre fosd o ud wrrmieran @ fafed & sexr firel fom1 Sdhar gRT fveht oft R
%1 aRkad g1 far SR, 9= foedt ot avg &t AET &1 Se™ a1 g & o fafad smeRr &t
HTIRAHT -Ta| RN oIg] 39 UHR B i a1 B, Sl URATS &I It & SAM F IRATdD daf T
g uRmmm &1 gikomd g, T8 9mal J deeR & Wied e axg o) R WmRierar ¥ vt
RIS AT & B & AU YITaH f6a1 SR Ud $is o Garraeh UeH =e! foban S, gg of gfed
oo S § fos o forel SRon & wm=ierar o Iuerar 8 fs fasddt siew & Aifes w0 9 g
IR N IR BN ST UBR B N BT YT BT NI . AfchT TRTARIGTAT gRT 3T T 39 YR
wmﬁwﬂ%@aﬁq@ﬁw, S 39 WS & 3 T U o sime® o U H At
No such variation shall be made by the contractor without receiving in writing from the Employer or an
order in writing from the Consultant, provided that no order in writing shall be required for increase or
decrease in the quantity of any item of work where such increase or decrease is the result of the actual
guantities exceeding or being less than those stated in the schedule of quantities which are estimates. In
such cases, the, contractor shall be paid only for the actual quantity of work done as certified by the
Consultant at the accepted unit item rates and no compensation shall be allowed. Provided also that if
for any reason the Consultant shall consider it desirable to give any such order verbally, the contractor
shall comply with such order but it must be followed by confirmation in writing of such verbal order
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given by the Consultant, which shall be deemed to be an order in writing within the meaning of this
Clause.

9.3 3ffdied Hg /Extra Items:
Ife IHeR o Tef forsht wrg / FmforeRemn wrf & SR fAeifed w=a 3 forg et & foraas forg
e o 3% gRT IU! <RI B Igyd el fbar T €, A I VY HT R 81| 37 IR b Hfafkad
B & fog & e gR1 AR, a)iadT & %8 § Fuid o smef
If the contractor has been asked to execute any such item/work in course of construction/fabrication
for which the tender rates have not been quoted by him, he must undertake such work. The rates for
such additional work shall be determined by the employer on the following lines, in the order of
preference.

(a) Tfderd®E & i 39 yeR 1 7l & forw Igyd o=i 7 3 foodl wp & My 1 St The

rates to be derived from any one of the quoted rates for similar items of work in the tender.

(b) U A A WA Ao SIREMTR & fA@wor 3R IR@fas Vet & SR W g1 ALY, 39
TS & T ShaR Id gRT YR =i &1 fa¥gd fa=veiwur SR arseRi & A1y dNqdfde
DI TG S, Safop Hfakad Tl &1 ge@  FUiRd HRd 990 SheR & §9 qad, ATH 3THI
U3 qud fohT fHeTdHR AN BT 15% HTT U Rl ST
Rates based on actual observation and/or analysis of labour and materials involved in such
items. For this purpose the contractor shall submit to the Architect detailed analysis of the
rate proposed by the contractor supported by relevant vouchers. While fixing rates for extra
items an allowance of 15% of the cost will be provided towards
Contractor’s overheads, profits, and establishments taken together.
9.4 Od Acl R e/3ifdiked/Rebate/extra over original item :
gfe; fAfae &t foreht foRiy ve Y faRmear & R gt 8, 0 Sgyd aR W ge / sifafkad I sma dR
R FEMER FyiRa 31 s
If there is a deviation in the specification of particular item of the tender, rebate/extra over the
quoted rate shall be generally derived as follows:
ey & <nfiya et ot 78 Tt for Ot v B =nfire morgdt ud areh & e oik
OR[N0 & SMYR W Fe/sifaiked Fuifa ot s,
For items not covered in the schedule, rebate/extra shall be derived based on observation /analysis
of labour and materials involved in such items.

9.5 SHIUEINSG UPTd BT H&/Items of Ad-hoc nature:

SHER AT YA AHR TR THfd & 01 S 3gae Fsured & R Squ gu 8

! faRIY =Y Y JUSTEY PRI T STGRFD IUDHRUN &b HIYTH F BN BRI B (A GRHAT

T RO Td FUeT IRIARIETdT §RT T ST 3R S99 4T &1 SR aNaad

T & 1Y §Y §U GGY, AT U UAUTYAT &1 ARTd B 15 U= B Siie bR a1,
The contractor shall procure necessary materials and carry out miscellaneous work of ad-hoc
nature specifically provided with necessary tools and tackles as may arise during execution of the
contract. The actual quantum of work shall be certified and settled by the Consultant and payment
for the same shall be fixed on the basis of actual cost plus overheads, profits and establishments
taken at 15% of the cost.

9.6 GId/Claims:

SHER WRHERIGI & eV W vy T sifafked w1 & fo sififked qog &1 amar, e e ag
0 B 5HAR AT T F R RIierdy e F Ui &1 AR aid gy e,
B & RTEA & TP AT P 3R T ST, T B ot 39 fyaror 7 znferd &7 fobw e § & e
& fou gd R foar =@ fhar Je. ddeR 39 I & U # fdwd @A & Saeg
WRERE/AaiGdl 39 TSR gRI 6T T SR & YT SfiFd a3 BT ghaR s, afe SHeR A
TIARING 3R R RAe)/Aaiegd o T8 &1 & o 98 <1a1 o531 d1edT § &1 gaq fafaa o &t
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8The contractor shall send to the Consultant’s/Employer’s representative an account, giving full
and detailed particulars with proper analysis, of all claims for any additional expenses to which
the contractor may consider himself is entitled and of all extra work ordered by the Consultant,
which he has executed, within one month of execution of such work, and no claim for payment
for any such work will be considered which has not been included in such particulars. Provided a
ways that the Consultant/Employer shall be entitled to authorize payment to be made for any such
work notwithstanding the contractors’ failure to comply with this condition, if the contractor has
at the earliest practicable opportunity notified the Consultant/Employer in writing that he intends
to make a claim for such work.

10. HTU/MEASURMENTS :

10.1  paifefe/Quantities :

paifefe & Rrsya & gis 78 Ppaifefe srgHd paifefe B, s & 3idiid MRIEl &1 )1 B & forg wrd

fAYdTe & ot 38 W6t Ud aR[ala® ddifeic o 0 H 7 ferm SG.

The quantities set out in the schedule of quantities are the estimated quantities of the work. They are not

to be taken as the actual and correct quantities, of the works, to be executed by the contractor in

fulfilment of his obligation under the contract.

B O |TUT ST 8/Works to be measured: TRIFRIETAT A SFEUT T &1 41 8l 61 BISHR , 3IY &
T & g Fuiid 0| 96 3 S & fardt H UIT a1 SRl & @ U &l A0 B SATa=IDhdl g df
I8 dhaR & AP UM BT e <, S TebTd IURYT 81 S4aT IRTHRIGIAT T 3ab UfdT1e &1
Y TRE & AU H JgHIdT B3 P oY Th T Yol W 3R 39 I forft &bt oft e g+t faamon
TR BT AfS SHER SUHT & forg Il 16t BiaT 8 SUaT Toie &1 gl Word ¢ o TRIHRierdT gRI o 18
AT SHIfed A9 S & SFEY AT T STU. TG SHaR U g & HTITRET 3R Freid UI&0l 3R
A B T I 781 A 2, A d TE W ST, o 0 % S$IR 39 OXE B e F Aigs R & iR
T8t 8 ReRierar & fAvfa & forg wmeierar & ufafafd, 37 ameal & fae fofed wu & Aifew, s o9
Rl 3R g SR 98 7Te1d 819 BT 1a HRl .

The Consultant shall, except as otherwise stated, ascertain and determine by measurement the value in
terms of the contract. He shall when he requires any part or parts of the works to be measured, give
notice to the contractor’s authorized agent or representative, who shall forthwith attend or send a
qualified agent to assist the Consultant or his representative in making such measurement and shall
furnish all particulars required by either of them. Should the contractor not attend or neglect or omit to
such agent, then the measurement made by the Consultant or approved by him, shall be taken to be the
contract measurement of the work. If the contractor does not so attend to examine and agree such
records and drawings they shall be taken to be correct. If, after examination of such records and
drawings, the contractor does not agree to the same or does not sign the same as agreed, they shall
nevertheless be taken to be correct, unless the contractor shall, within fourteen days of such
examination, lodge with the Consultant’s representative for decision by the Consultant, notice in writing
of the respects in which such records and drawings are claimed by him to be incorrect.

10.2 HTT &7 A4b1/Method of measurement:

B DI AT fordd! 1 TR Sar RITG UAT 8 & S1deg SR -1200 (& 4T &

SR, 9 A% fob 3y T FFT faRIy &4 qui 3ryar Hicye = fovar mar g,
The works shall be measured net in accordance to 1S-1200 (all parts), notwithstanding any general or
local custom, except where otherwise specifically described or prescribed in the contract.
11. fdarg &1 fAUe/SETTLEMENT OF DESPUTES :
11.1 WAl &1 A9eH/ Matter to be settled :
forddt oft ypR & Tt faare ud AR S off 81 oIk 39 ey & ey & a1 df B 319 fd & SR siyar
4% Juf 819 IR IqU §U € ShaR Bi 38 WRERIEA &1 Sfud g Tehid &1 81, 3R WRIRIGIT &I
I T b UR[ETd Sied g B FRiidar 9 AR R fAofg fafea & <1 i, foesdt oft e & ey o
faofa, feenfdwr, wdie<ur, A9, g iR yHUe, e forg fadiy wu & faear grr a1 e gy faa
T Sdl adide gRI &1 718 3 faviy fRufadl & fore faviy =0 9 yer forar mar §, o’ a1e o defild

[ o NI e N e
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e & ¥ H Yaid fear a1 8 dheR W 3ifaw SR s1erd it g R fanddt ot shuenRear & gft 7
HA | foredt ot g facia o faselt oft s/ SR R A 8T 81T U9 S99 fo dis il el T S Fahii.
All disputes and differences of any kind whatsoever arising out of or in connection with the contract,
whether during the progress of the works or after their completion shall be referred by the contractor to
the Consultants, and the Consultant shall within a reasonable time after their presentation make and
notify decisions thereon in writing after consulting the Employer The decisions, directions,
clarifications, measurements, drawings and certificates with respect to any matter the decision for which
is specially provided for by these or other special conditions to be given and made by the employer or
by the architect on behalf of the Employer are matters which are referred to hereinafter as excepted
matters and shall be final and binding upon the contractor and shall not be set aside on account of non-
observance of any formality, any omission delay or error in proceeding in or about the same or on any
other ground or for any reason and shall be without Appeal.

11.2 998 H4E1/Time limit:

Ueff & e foredt +ft faare araior, SrgeY & ded AT Siyar TareH, sryar faare § SifieR Td <adr &
Tl T aryar frddt 1t qRe o AdiaR SraT FagpdT gRT T 71T U1 THT0T O e il ShaR ST 86
T § 3HyaT Faipdr Sfera aug & fAofa o7 sryta Y8 § aft SRiad ws | Ay fadt off orx
a3 BlsH: faarfed Amal W 3ue 3ifad g1a &) U &34 & 90 el & a1g heR, fofad ®u & 7
IR Fahd g 1o [qaTG T SfcR TeORAT & fo1g FAES o ST Havdl 8. Tl &1 39 aRg &1 AT 39 A1l
! FAfEy Sl o vy, faaTe o1 TaiaR A € SfR Fad T fadTe a1 3icR 1 SISHR 3+ AT &l BISHR A
B TS & 3R ol o= farg ar SfeR 1 ot ST U &t oik. Feafa HRdra Heawyar i | 1940 &
Iyl & ATHd U STUBRT & AT o forg Hafid gt foram S, TH Heaeydt R |, fhagra T
YT TP U W [AUTRIHT gRT OTRd B1g g IR 3rar I=ied Ty giv.

In the event of any dispute or difference between the parties here to as to the construction or operation
of this contract, or the respective rights and liabilities of the parties on any matter in question dispute or
difference on any account or as to the withholding by the Employer of any certificate to which the
contractor may claim to entitled to or if the Employer fails to make a decision within a reasonable time,
then and in any such case, but except in any of the excepted matters referred to in the above clause, the
contractor after 90 days of his presenting his final claim on the disputed matters, may demand in writing
that the dispute or difference be referred to arbitration. Such demand for arbitration shall specify the
matters which are in question, dispute or difference and only such dispute or difference other than
excepted Matters of which the demand has been made and no other dispute or difference shall be
referred to the arbitration of an officer to be nominated by the consent of both the parties and the
provisions of the Indian Arbitration Act 1940, for the time being in force or of any other Act of the
Legislature passed in substitution thereof or modification thereof and the time being in force shall apply
to such arbitration

11.3 Arbitration:
SheR, TRIET srua IRIRIGTT &1 e Igafd & Sigax fadl 1 e AT TR &
forait oY Ot Uy a1 f9are &1 fadrem &1 Gafiid & &t aoie ¥ B H ol ol HTl, dfeh
fqara= @1 o S I Tfod AU ¥ SR B 3R aRdaG & F01 BT UTer S,
3R Tea &1 His ot ol arafass &l & Ty & wRIARiErar & Foxl &1 Her 3 ureH
R & T S0 AR & [3%eg PaR I I8 TN oid e b T8 Fofe 3 faRiy w0
gHIfAd T 5.
The contractor shall not except with the consent writing of the Employer, or the Consultant, in
any way delay the carrying out of the work by reason of any such matter, question or dispute
being referred to arbitration but shall proceed with the work with all due diligence and shall, until
the decision of the arbitration is given, abide by the decision of the Architect and no award of the
arbitrator shall relieve the contractor of his obligation to adhere strictly to the Consultant
instructions with regard to the actual carrying out of the work except as specifically affected by
such award.
12. JIATYNOTICES :

[ o NI e N e
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12.1 1 maﬁﬁﬂmﬁ /Service of notice on contractor:

SIS DI Al o 3N AT ST TAGPHR GRT ShaR B fal I arel 9t gz Aifew
3T fIRId TSR USlihd ST I Hol ST YA TH SHaR & B - VI W A1 39 3= & 1Y
SHER GRT AU 7T 30 Ud TR JYE fobq St

All certificates notices or written orders to be given by the Employer or by the Consultant to the
Contractor under the terms of the contract shall be served by sending by Registered Post or delivering
the same to the contractor’s place of business or such other address as the contractor shall nominate for
this purpose.

12.2 ﬁ@wﬁwﬁ / Service of notice on Employer:
IS BT Tl & e g &I < o arett 9aft ey &I 316 gR1 Yorexsiyar a1 e &

Td R JYe fbu S
All notices to be given to the Employer under the terms of the contract shall be served by sending by
post or delivering the same to the Employers’ address.

13. fa=I¥ 3[ERI/SPECIAL INSTRUCTIONS :

131 B 3RY HAV Start of work:

31T HIT WU o fafed & o duR & a9 S 3Ry o S

The work shall be carried out, when the building or parts are ready for installation.

13.2 B ARY BT ST, /Quality & standard :

HTH YR Iafaefydt fom wd yune 7Fe $is auT o= aifdd ﬁﬁﬁ%a‘ﬁ?mw
M. SRR TR SRR @ SaRTOR B an. eRiAd @t wufiiear
i anaTse o fRUfd & 3TAR g1 8.

The work is to be carried out as per the Indian Electricity Rules & Standard code of practice & other
relevant specifications. Workmanship shall be to the satisfaction of the Engineer-in-charge/Consultants.
Preference to the work/items shall be given as per requirement of employer & site situations.

133 G-Iﬂ'ﬁhﬂ_*l/Approval
ﬁagﬁﬂwwﬁw%é’r 31T 3T DS VT UG RY & SrgAifed PR B,
U UBR & JHIGT SHER gRI HAARYT [T T g1, fpdt oft ufvacH, 3o
mﬁnmﬁaﬁ SHER P! 3T AN TR FHRAT G

The installation shall have to be approved by Electrical Inspector/C.S.E.B. & or any other local
authorities, if required & such approval shall have to be arranged by Contractor. Any alterations,
additions suggested by them shall have to be incorporated by the Contractor at his cost.

13.4 HTY RIMTUF /Replacement of work:

gfe foradt of wm o Tyt e a1 foedt ot ag 1 o SoifR / wReRferar @) ot I R
frefea 78t foram T 8 gURY SOl RR / IRIRfGTaT  GRT SR foU M R ddheR &1 o
Tt sifaftepd amTd & &1 1 g1 Td YH: ST I

If any part or whole of the work or any item is not executed to the entire satisfaction of the Engineer-in-
charge/Consultant. The Contractor shall have to demolish & do the same work again without any extra
cost if so ordered by the Engineer-in-charge/ Consultant.

13.5 TR 3R WRWG /Repairs & fitness:

foraft 1t BRf &% T 81 IR W SHeR gRT AT a1 ST, Had STa- & forg digl 18 iaR,

qOd, ISP SqUNG U6 38 I J9 &0 H A BT BRI SHeR I a& HHAT! J BT

EﬁTIT. The place after any work is completed should be cleaned by the contractor. Breaking of walls,
slabs, roads etc. necessary for laying cables, conduits drawing of cables/wires etc. & making them good
to original position will have to be done by the contractor through skilled workers.

13.6 @?TWUSTWG’FIT/CompIetlon drawings:
T [ §H W SHER MR Td a1l fIggelienur ot SR o2 wiieror RS & ar ol ufd &
Tfhe s / fom, ot A s @z o 61 8, F:Ya@ UeH &Y. 38 ddhaR see! fRufa
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T 39 SifaH faa & folg & E[é TURY E'Gﬁﬁﬂ?ﬂmﬁfa?{ & HIO. On the completion of the work

the Contractor shall supply free of charges, completion plan showing line/circuit diagram in triplicate
along with insulation earth test report of the Internal & External electrification. These shall be handed
over to the Engineer-in-charge/Architect in good condition by the Contractor before the finalization of
his final bill.

14 U1&I0 Td SHIRF/TESTING & COMMISIONING :

ATSfeT / fasTell & ST DI A1 HRA ¥ UG, ShaR Dl YHRT SSIHIR 37ar Uifdpd
gfcTer ot IuRRTT T AR &1 8. G801 a3 o forg sirazass Gt ukieor Iuaon
B! THIGYUT SHAR BT BT BN, Wevr & w sifafkad oo ff ST TF M. Before the

lighting/power installation is made alive, the Contractor shall carry out tests enumerated below in
presence or Engineer- in charge or his authorized representative. All testing equipment Necessary to
carry out the tests shall be arranged by Contractor. Nothing extra shall be payable for Testing.

14.1 RIF TR oY I 971 A Widhe BT SR UleRIY A1Y godt & 5 T ohms ¥ HH gl g

TTf8T. Measure Insulation resistance of each circuit without placing lamps in place & it should
not be less than 5 mega ohms to earth.

14.2 Fichd A W Ugd, ol T Bl A Ud Wl § STHH adb Had BT 3G WieRiY, ol I Bl
% U9 el ¥ STHH d arsfed 09d R 89 9R SYaRH URRIY .- T7d B Iichd e
Ugd ol qdHaq &ﬂéwﬁf HIUT oIT3TT. Before energizing, measure insulation resistance of the
cable form phase to phase & that from phase to ground, Insulation, resistance of the bus bars at
the lighting panel from phase to phase from phase to ground shall be measured-before energizing
the panel & should comply latest IS.

143 &R ufgd wHt wfdhe ud 9uft Ko 918 &1 off 9 = 9l e & fore fagyga vare wd
aﬁaﬁa AT UAd 99 IR WR |91 BT Current & voltage of all phase shall be measured at the
lighting panel bus bars with all circuits on with fixture & also in all switch board.

14.4 9t Fide 3M3caicd o fat YfH FRARAT &1 S 1. Hidbe & 3ia ide & ol B 3T
gl &1 aes fRyfa fAid FH=1 1f.Check the earth continuity for all sockets outlets. A fixed

relative position of the phase & neutral connection inside the socket-shall be established for sockets.

145 5 AFS 3 WA & Arend ¥ 3 uieRiy & forg gt gaaeie 1 TRigon fosar Sma.
31T gomTelt 3R gdt o AT SoaEE & St WioRIY 1 31H § 31 81 81T The earth electrodes

shall be tested for earth resistance by means of standard earth test. The resistance between the earthing
system & the general mass of earth shall not be greater than 1 ohm.

146  fowaid SISl & I & AU deiicl 8T o 1Y AT SUae g ofld oif 250 i
T STET $1 7 g, aIfedT & gl RRI IR PFHS IUday M il Td 312 & dR &1 i
& Sfff fifaa 3 GiIS =T 8T, While crossing the expansion joints, conduits shall be provided

with flexible pipe which shall not be more than 250 mm, at both the ends of conduit proper flexible
couplings shall be provided & earth wire shall be properly connected to earthing terminal of coupling.

147  fAfdcredl o Sad age e & d1g 3o R &1 IR qowEﬁTrrlm&%aocnq
Wie dse & TR & 71, 3d & 7T SaATe ST 3 U o5 SHhaR Pl Hal Idg DI Qe
2 32 T8 Hadl IgYd &3 W & AT BN U WaTS b RN PIS S B SFIART Y &

GllQ‘il IThe tenderer should quote their rates after site visit only. In case for cable trench, street light
pole pit, earthing pit etc. or any place where Contractor has to dig the earth in hard strata or rock he has
to do so at quoted rates only. No blasting shall be allowed for such digging.

148 AR ¥IC Ase &GN BI 31fdf & forg srf fBre &1y fovan s, AF s fafexr &
SR 8 Wwﬁﬁ %W@WW For earthing of street light tubular pole earth spirit

shall be used. Out of 8 SWG GI wire as per standard specification.

SPECIAL CONDITIONS
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1.The workmen will not be allowed to stay within the premises.

2.The water required for the work or workmen can be availed from the available source at site free of
cost. The Contractor has to make his own arrangements to take the supply to the requisite position.

3. The electric power required for the work can also be similarly drawn from the supply available at
site free of cost. The Contractor has to make his own arrangements to take the supply to the requisite
position.

4. Permission, if any, required from the local bodies shall be obtained by the Contractor at his cost.

5. The authorized officials of the Bank shall be entitled to inspect the material/fabrication at any time in
the works of the contractor, if they so desire and the vendor shall provide all reasonable facilities to do
S0.

6. The tenderer may please note that the work is to be executed in administrative office premises of
Bank and as such the entire work involved shall be carried out with least disturbance to the working
staff.

7.The entire materials for the work shall be brought to the working area through the staircase only
without any disturbance.

8.The debris/dust or any wastage generated out of the above work shall be cleaned as frequently as
required and as instructed by the Bank’s Engineer and make the entire premises clear/clean on a day to
day basis including staircase, passages affected/used by the labourers in the above renovations to the
satisfaction of the Bank’s Engineers at no extra cost. The entire debris/waste material shall be taken out
of the Bank’s premises and should not be dumped anywhere in and around the Bank’s premises. The
contractors are solely responsible if any debris is noticed by the local Corporation and penalty levied.

9. The tenderer may please note that the work in question will have to be completed within the
stipulated time frame and no extra charges will be paid under any circumstances for the late working
hours/working on Sundays or Holidays. All dismantling work and work generating noise shall be done
in a planned manner and preferably during day time. The rates shall be accordingly quoted for each item
considering the above factors.

10. The tenderer is advised to inspect the proposed site of renovation to understand the scope of work.

11. The work has to be done in proper coordination with the other contractors engaged by the Bank

HEqqayul/IMPORTANT:
99 Fft Arse o1 fammm uRfRufodl § Iwjea TareqATafaft & suferd U @ gfked gl df sad!
IHGR 8% & INIgfag MR & ¢ae § d1g ofiF1 et 3R d ¥ 39 fadbay & day | fafea w9 &
Whenever any of the aforesaid operations/activities are found unavoidably difficult to carry out, due to
existing site conditions the same shall immediately be brought into the knowledge of bank’s
architect/representative and a written acceptance for an alternative must be obtained from

SAFETY CODE

1.First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in
a readily accessible place.
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2.An injured person shall be taken to a public hospital without loss of time, in cases where the injury
necessitates hospitalization.

3.Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be
done from the ground/floor.

4.No portable single ladder shall be over 8 meters in length. The width between the side rails shall not
be less than 30 cm. (Clear) and the distance between two adjacent rungs shall not be more than 30 cm.

5. When a ladder is used an extra mazdoor shall be engaged for holding ladder.

6. The excavated material shall not be placed within 1.5 metres of the edge of the trench or half of the
depth of trenches whichever is more. All trenches and excavations shall be provided with necessary
fencing and lighting.

7.Every opening in the floor of a building or in a working platform be provided with suitable means to
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height
shall be one metre.

8.No floor, roof or other part of the structure shall be so overloaded with debris or materials as to
render it unsafe.

9.Workers employed on mixing and handling material such as asphalt, cement mortar or concrete and
lime mortar shall be provided with protective footwear and rubber hand-gloves.

10.  Those engaged in welding works shall be provided with welder’s protective eye shields and
gloves.

11.  No product containing lead or lead products shall be used except in the form of paste or
readymade product. (ii) Suitable facemasks should be supplied for use by the workers when the paint is
applied in the form of spray or surface having lead paint dry rubbed and scrapped.

12.  Overalls shall be supplied by the Contractor to the workers and adequate facilities shall be
provided to enable the working staff to wash during the periods of cessation of work.

13.  Hoisting machines and tackle used in the works, including their attachments, anchorage and
supports shall be in perfect condition.

14.  The ropes used in hoisting or lowering material or as a means of suspension shall be of durable
quality and adequate strength and free from defects.

15.  Any other safety measure as specified by the manufacturer is to be adopted.
FIRE SAFETY CODE

1. Cutting / drilling machine and other electrically operated equipment’s used at site shall be plugged into
correctly rated electrical outlets.

2. Only ISI marked 3-pin plug and other appliances and equipment’s shall be used.
3. Electrical power cables/wires used shall not have any joints and shall be properly rated.

4. . All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely earthed
to prevent leakage current while in operation.
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10.

11.

12.

13.

14.

15.

16.

Before commencing the welding work for the first time on any day, the Engineers shall be informed and
only after the site inspection by them, work shall be started.

Two buckets of water and sand shall be kept in an easily accessible area on the site.
Fire extinguishers recommended shall be kept on the site.

Used drums shall be stored in specified store only after closing them properly.

. Personal protective equipment’s such as safety shoes, hand gloves, welder’s mask, ear plug etc.

depending upon the requirement of the work

The safety belt shall be provided by the contractor and used by the workmen while working from
height for more than 10’ from Ground level.

None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of
materials/waste.

None of the fire extinguishers shall be removed/shifted from its designated location.
. Power supply shall be switched off from the mains when equipment is not in use.

. Wood-shavings and sawdust generated from the work shall be collected on daily basis, removed from
site and stored at the designated place in proper manner.

Any debris generated from the work shall be collected on daily basis, removed from site and stored at
the designated place in proper manner.

Battery operated emergency light/torches shall be provided by the contractor to the workmen while
working beyond office hours.

Acd o ATH SFSAT/ CENTRAL BANK OF INDIA

LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURE —

ELECTRICAL
ALL MATERIAL USED MUST HAVE ISI & FIA APPROVED
1. | Rigid PVC Conduit : | Medium Gauge wall thickness ISI & FIA
approved & manufactured from virgin material
Precision
Accessories for conduit : | Same make as sr. no. 1 above.

3. | Copper Conductor PVC coated wire | : | Finolex (FRLS), Polycab(FRLS)
(Flexible) (As per 1S:694-1977)

4. | Switches : | MK India, Anchor roma
5. | Main Switch fuse upto 63 Amps - AC. | : | L&T
23 duty
6. | Above 63 Amps-A.C. 23 duty o | L&T
7. | HRC Fuses D | L&T
8. | MCBs . | Legrand (Load Contact)
9. | Distribution boards : | Legrand (Double Door), Factory fabricated duly as

per the drawing.
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10| Rewirable Porcelain Fuse CPL

11} Telephone wires Finolex as per ITD S/WS-113 B

12] PVC tape Steel grip.

13| Compound Shalimar No. 6

14| Main Cables downstream up to 35 PVC armoured cable For 1.1 KV as per

sg.mm. ISI 1554. National
/ Polycab
15/ Branched Cable downstream from 35 National
sg.mm.

16/ Glands Double compression type, Siemen’s type with
rubber ring and double washers (Sample to be
approved) Comet/ Comex

17) Cable Lugs Dowells, 3-D.

18] Metal Clad Plugs Legrand

19|

Connectors/ Indicator

Technic, Mimic (Static LED type), Technoplast,
Porcelain

20/ Button holder, Angle holder, ceiling rose Anchor

21] M.S. Conduit - ISI marked BEC

22| M.S. Boxes Fabricated out of 16 gauge continuously welded
(sample to be approved)

23] ELCB Legrand

24| A.C.B. Drawout type (LT) L&T

25] Telephone tag block Chrone India Ltd.

26] Relay L&T

27) MCCB Legrand

28] Meter Jaipur,

29| Light Fixture Havells/Philips/Wipro as specified in the BOQ

30] Ceiling Fans Crompton (High Breeze/High Flow Series White)

31] Exhaust Fan Crompton

32| Electronic call bell / timer Anchor

33| TV Cable Finolex.

34| Volt meter & Ammeter (Digital) Meco, AE

35] Current Transformer AE, Kappa

36] L. T. Panel L&T or fabricated by CPRI approved fabricator

37) Data cabling & its Components Systemax / Avaya

38] Change over switch Havells / HPL

39] 24 port jack Panel Systemax

40] 9U / 12U / 15U Rack for jack panel . | Systemax

41, The above mentioned makes are given as general guidelines.
The contractor to follow the makes mentioned in the schedule (B.O.Q) and as per best
engineering practices.
NOTE:-

Wherever more than one make are indicated, the contractor should use the material indicated
first. Bank will permit to use the material indicated 2™ and hereafter only if the material
indicated 1* is not available and / or the same is not suitable (colour, size, shape, texture) as per

the site condition.
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e In case the tenderer wish to verify the detailed specification of materials, workmanship etc. the
same may be verified from the office of Bank before submission of the tender.

e Whether a product is equivalent or not, will be decided by the Engineer-in-Charge only.
NOTE:-

e Wherever more than one make are indicated, the contractor should use the material indicated
first. Bank will permit to use the material indicated 2™ and hereafter only if the material
indicated 1* is not available and / or the same is not suitable (colour, size, shape, texture) as per
the site condition.

o In case the tenderer wish to verify the detailed specification of materials, workmanship etc. the
same may be verified from the office of Bank before submission of the tender.

o Whether a product is equivalent or not, will be decided by the Engineer-in-Charge only.

(The above are the general specification should be read in conjunction with bill of quantities. The
bill of quantities may be taken as the basis for the work to be executed. In case of any discrepancy
in the specification and the bill of quantities, the bill of quantities may be taken as final in case the

contractor should check up with the engineer in charge whose decision will be final.)
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